
14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract  subject matter where feasible.)   

FY02 MCA PN55038 WBR, Aviation Complex, Phase 6A, Wheeler Army Airfield, Oahu, Hawaii

(Continued on Page 2.)

8. NAME AND ADDRESS OF CONTRACTOR  (No., street, county, State and ZIP Code)   

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  

MODIFICATION OF CONTRACTS/ORDER
NO.  

E. IMPORTANT:  Contractor  

15B. CONTRACTOR/OFFEROR  

is not,  

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer  

tended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:  

(a) By completing Items 8 and 15, and returning  
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-  
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.   

is extended, 

B.  

A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-
TRACT ORDER NO. IN ITEM 10A.  

2. AMENDMENT/MODIFICATION NO.  

6. ISSUED BY

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

12. ACCOUNTING AND APPROPRIATION DATA  (If required)    

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES  (such as changes in paying office, 
appropriation date, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:  

D. OTHER  (Specify type of modification and authority)  

is required to sign this document and return

15A. NAME AND TITLE OF SIGNER  (Type or print)  

PAGE   OF PAGES 1. CONTRACT ID CODE  

5. PROJECT NO.  (If applicable)   4. REQUISITION/PURCHASE REQ. NO.  3. EFFECTIVE DATE  

7. ADMINISTERED BY  (If other than Item 6)  

15C. DATE SIGNED 

16A. NAME AND TITLE OF CONTRACTING OFFICER  (Type or print)   

16B. UNITED STATES OF AMERICA  

BY 

16C. DATE SIGNED 

9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED  (SEE ITEM 11)  

10B. DATED  (SEE ITEM 13)   

(   )

(   )

CODE CODE

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force 
and effect.  

is not ex-  

copies to the issuing office.  

NSN 7540-01-152-8070
PREVIOUS EDITION UNUSABLE  

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA 
FAR (48 CFR) 53.243  

(Signature of person authorized to sign) (Signature of Contracting Officer)

USAPPC V2.00

10A.   

30-105-02

U.S. Army Engineer District, Honolulu
Corps of Engineers, Building 230
ATTN:  CEPOH-CT-C (Joy Sakamoto)
Fort Shafter, Hawaii  96858-5440

CODE  

 

FACILITY CODE  

        N/A 1 3

      P-Am-0001 2 August 2002 PN55038

  DACA83-02-R-0016

6/12/02
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1.  CHANGES TO SPECIFICATIONS.  Attached hereto are new and revised 
pages to the solicitation.  The revision mark "(P-Am-0001)" is shown on 
each page.   
  
  a.  NEW PAGES.  The following items are added to the 
specifications: 
   

  Section 00010, page 00010-3 
  Section 00100, Appendix A - Sample Small Business 
  Subcontracting Plan 
  Section 00210, page 11 
  Section 00800, Appendix B - Project Signs      
  Section 00900, Attachments 1 and 2 

Section 03371 pages 1 through 13  
Section 08550 pages 1 through 4  
Section 09225 pages 1 through 4  
Section 13202 pages 1 through 26 
Section 13280 pages 1 through 57 

   
  

 b.  DELETED PAGES.  The following items are deleted from the 
specifications: 

 
  Section 00010, page 00010-3 

      Section 01452 pages 1 through 6 
Section 13202 pages 1 through 28 
Section 13280 pages 1 through 57 

   
 

 c.  REVISED PAGES.  Following are revised items to the 
specifications.  Changes are indicated in bold print.  Although the 
entire sections are being re-issued, only the following sub-items are 
changed within the sections: 
 
 Section  
      Section 00100 (see “Evaluation of Options”) 
 Section 00210 (see pages 00210-1 and 10) 
 Section 00700, page 00700-22 
 Section 00800 (see pages 00800-1, 2, 3, 4, 6, 9 and 16) 
 01320 para:  1.1, 1.2, 1.3, 3.3, 3.3.2.4, 3.3.2.5, 3.3.2.6, 

  3.3.2.7, 3.3.2.8, 3.4.4, 3.5.1, 3.5.4.1, 3.5.4.4, 3.5.5.1, 
  3.5.5.5 
01330 para:  1.6, 3.2, 3.4.1, 3.4.2, 3.5.1, 3.7.1 
01455 para:  3.4.7, 3.9 
02555 para:  1.3, 1.6, 2.2.1, 2.2.2, 2.2.2.2, 2.2.2.3, 2.2.3, 
  2.2.3.1, 2.2.3.2, 2.2.3.3, 2.5.2, 2.5.3, 2.6, 2.6.1, 2.6.2, 
  2.6.3, 2.6.4, 2.7, 2.8, 2.9, 2.9.1, 2.9.2, 2.9.3 
03300 para:  2.11 
05500 para:  1.2, 2.18, 2.18.1, 3.10 
07810 para:  1.1, 2.1, 3.5.1 
07840 para:  1.1, 1.2 
08510 para:  1.1 
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c.  REVISED PAGES.  (continuation) 
 

08580 para:  2.1, 2.7.1 
08700 para:  1.1 
08810 para:  1.1, 2.4 
09250 para:  1.1 
13851 para:  1.1, 1.2, 1.3.6, 1.4.2, 1.4.3, 2.1.5, 2.8 
13852 para:  2.1.2.2 
13920 para:  1.1 
13930 para:  1.1, 2.14 
15400 para:  1.1, 2.3.3 
15650 para:  1.1 
15895 para:  2.8.6, 2.12.2, 2.12.2.2 
15951 para:  1.1, 2.6, 3.3.4, 3.3.4.2, 3.3.4.5, 3.3.4.6, 3.3.4.7, 
  3.6.1 

  16375 para:  2.8, 2.8.1, 2.8.1.1, 2.8.1.2, 2.8.1.3, 2.8.1.4, 
    2.8.1.5, 2.8.1.6, 2.8.1.7, 2.8.1.8, 2.8.1.9, 2.8.1.10, 2.8.1.11, 
    2.8.2.3, 2.8.2.4 

  
 
2.    CHANGES TO DRAWINGS:  REVISED DRAWINGS (ISSUED), NEW DRAWINGS, 
and DELETED DRAWINGS are listed on the following sheets: 
 
 a.  6A1-1 through 6A1-4 
 b.  6A2-1 through 6A2-3 
 c.  6A3-1 through 6A3-7 
 d.  6A4-1 through 6A4-5 
 
 
3.  PROPOSAL SUBMISSION AND EVALUATION.  Proposals are being requested 
in two steps for this lowest priced, technically acceptable (LPTA) 
procurement.  Technical proposals (Volume I) were submitted in Step 1.  
Price proposals (Volume II) and Subcontracting Plan (Volume III) will 
be submitted in Step 2.  Final drawings and specifications are being 
issued in this post-closing amendment which is prior to submission of 
Step 2 volumes.  Only those Offerors determined technically acceptable 
in Step 1 will be offered the opportunity to participate in Step 2. 
 
 
4.  SUBMISSION OF STEP 2/PRICE PROPOSALS.  Offerors will be requested 
to submit Step 2/Price proposals at a later date.  A separate proposal 
for this post-closing amendment is not requested at this time. 



*Added drawing 6A1-1 (PC-Am-0001) 

FY02 MCA PN 55038 WBR 
AVIATION COMPLEX PH6A1, 

Wheeler Army Airfield Oahu, Hawaii 
Barracks BK-1 and SCB 

 
 
 
RING NO.   DRAWING NO.   SHEET NO.   REVISION LTR.   REVISION DATE 
 
 2  721-11-24 TXA-2 a 7/19/02 
 3  721-11-24 TXA-3 a 7/19/02 
 4   721-11-24 TXA-4 a 7/19/02 
 5   721-11-24 TXA-5 a 7/19/02 
 7   721-11-24 TXA-7 a 7/19/02 
 9   721-11-24 TXA-9 a 7/19/02 
 
 
  CIVIL DRAWINGS 
 10  721-11-24 CSA-1 a 7/19/02 
 11  721-11-24 CSA-2 a 7/19/02 
 12  721-11-24 CSA-3 a 7/19/02 
 14  721-11-24 CSA-5 a 7/19/02 
 15  721-11-24 CSA-6 a 7/19/02 
 16  721-11-24 CSA-7 a 7/19/02 
 17  721-11-24 CSA-8 a 7/19/02 
 18  721-11-24 CSA-9 a 7/19/02 
 19  721-11-24 CSA-10 a 7/19/02 
 20  721-11-24 CSA-11 a 7/19/02 
 21   721-11-24 CSA-12 a 7/19/02 
 22  721-11-24 CSA-13 a 7/19/02 
 23  721-11-24 CSA-14 a 7/19/02 
 24  721-11-24 CSA-15 a 7/19/02 
 25  721-11-24 CSA-16 a 7/19/02 
 26  721-11-24 CSA-17 a 7/19/02 
 27  721-11-24 CSA-18 a 7/19/02 
 28  721-11-24 CSA-19 a 7/19/02 
 29  721-11-24 CSA-20 a 7/19/02 
 30  721-11-24 CSA-21 a 7/19/02 
 
 
 34  721-11-24 CPA-2 a 7/19/02 
 35  721-11-24 CPA-3 a 7/19/02 
 36  721-11-24 CPA-4 a 7/19/02 
 39  721-11-24 CPA-7 a 7/19/02 
 40  721-11-24 CPA-8 a 7/19/02 
 
 
 43  721-11-24 CDA-2 a 7/19/02 
 44  721-11-24 CDA-3 a 7/19/02 
 45  721-11-24 CDA-4 a 7/19/02 
 46  721-11-24 CDA-5 a 7/19/02 
 47  721-11-24 CDA-6 a 7/19/02 
 48  721-11-24 CDA-7 a 7/19/02 
 53  721-11-24 CDA-12 a 7/19/02 
 54  721-11-24 CDA-13 a 7/19/02 
 55  721-11-24 CDA-14 a 7/19/02 
 56  721-11-24 CDA-15 a 7/19/02 



*Added drawing 6A1-2 (PC-Am-0001) 

 
          MECHANICAL SITE DRAWINGS 
 57  721-11-24 MS-1 a 7/19/02 
 58  721-11-24 MS-2 a 7/19/02 
 59  721-11-24 MS-3 a 7/19/02 
 60  721-11-24 MS-4 a 7/19/02 
 61  721-11-24 MS-5 a 7/19/02 
 62  721-11-24 MS-6 a 7/19/02 
 63  721-11-24 MS-7 a 7/19/02 
 
 
          ELECTRICAL SITE DRAWINGS 
 64  721-11-24 ES-1 a 7/19/02 
 65  721-11-24 ES-2 a 7/19/02 
 68  721-11-24 ES-5 a 7/19/02 
 69  721-11-24 ES-6 a 7/19/02 
 70  721-11-24 ES-7 a 7/19/02 
 71  721-11-24 ES-8 a 7/19/02 
 73A* 721-11-24 ES-11 a 7/19/02 
 73B* 721-11-24 ES-12 a 7/19/02 
 
 
 74  721-11-24 AG-1 a 7/19/02 
 75  721-11-24 AG-2 a 7/19/02 
 77  721-11-24 AG-4 a 7/19/02 
 78  721-11-24 AG-5 a 7/19/02 
 79  721-11-24 AG-6 a 7/19/02 
 80  721-11-24 AG-7 a 7/19/02 
 81  721-11-24 AG-8 a 7/19/02 
 82  721-11-24 AG-9 a 7/19/02 
 85  721-11-24 AG-12 a 7/19/02 
 86  721-11-24 AG-13 a 7/19/02 
 87  721-11-24 AG-14 a 7/19/02 
 88  721-11-24 AG-15 a 7/19/02 
 89  721-11-24 AG-16 a 7/19/02 
 90  721-11-24 AG-17 a 7/19/02 
 93  721-11-24 AG-20 a 7/19/02 
 94  721-11-24 AG-21 a 7/19/02 
 95  721-11-24 AG-22 a 7/19/02 
 97  721-11-24 AG-24 a 7/19/02 
 102  721-11-24 AG-29 a 7/19/02 
 103  721-11-24 AG-30 a 7/19/02 
 106  721-11-24 AG-33 a 7/19/02 
 109  721-11-24 AG-36 a 7/19/02 
 
 
  STRUCTURAL DRAWINGS 
  192 PN BARRACKS “BK-1” 
 110  721-11-24 SG-1 a 7/19/02 
 112  721-11-24 SG-3 a 7/19/02 
 113  721-11-24 SG-4 a 7/19/02 
 114  721-11-24 SG-5 a 7/19/02 
 115  721-11-24 SG-6 a 7/19/02 
 116  721-11-24 SG-7 a 7/19/02 
 117  721-11-24 SG-8 a 7/19/02 
 118  721-11-24 SG-9 a 7/19/02 
 119  721-11-24 SG-10 a 7/19/02 



*Added drawing 6A1-3 (PC-Am-0001) 

 120  721-11-24 SG-11 a 7/19/02 
 122  721-11-24 SG-13 a 7/19/02 
 123  721-11-24 SG-14 a 7/19/02 
 124  721-11-24 SG-15 a 7/19/02 
 126  721-11-24 SG-17 a 7/19/02 
 127  721-11-24 SG-18 a 7/19/02 
 
 
  MECHANICAL DRAWINGS 
 
 128  721-11-24 MG-1 a 7/19/02 
 129  721-11-24 MG-2 a 7/19/02 
 130  721-11-24 MG-3 a 7/19/02 
 131  721-11-24 MG-4 a 7/19/02 
 133  721-11-24 MG-6 a 7/19/02 
 134  721-11-24 MG-7 a 7/19/02 
 135  721-11-24 MG-8 a 7/19/02 
 136  721-11-24 MG-9 a 7/19/02 
 137  721-11-24 MG-10 a 7/19/02 
 138  721-11-24 MG-11 a 7/19/02 
 139  721-11-24 MG-12 a 7/19/02 
 140  721-11-24 MG-13 a 7/19/02 
 141  721-11-24 MG-14 a 7/19/02 
 144  721-11-24 MG-17 a 7/19/02 
 145  721-11-24 MG-18 a 7/19/02 
 146  721-11-24 MG-19 a 7/19/02 
 147  721-11-24 MG-20 a 7/19/02 
 148  721-11-24 MG-21 a 7/19/02 
 149  721-11-24 MG-22 a 7/19/02 
 150  721-11-24 MG-23 a 7/19/02 
 153  721-11-24 MG-26 a 7/19/02 
 155  721-11-24 MG-28 a 7/19/02 
 156  721-11-24 MG-29 a 7/19/02 
 157  721-11-24 MG-30 a 7/19/02 
 
 
    ELECTRICAL DRAWINGS 
 158  721-11-24 EG-1 a 7/19/02 
 162  721-11-24 EG-5 a 7/19/02 
 165  721-11-24 EG-8 a 7/19/02 
 166  721-11-24 EG-9 a 7/19/02 
 167  721-11-24 EG-10 a 7/19/02 
 168  721-11-24 EG-11 a 7/19/02 
 171  721-11-24 EG-14 a 7/19/02 
 173  721-11-24 EG-16 a 7/19/02 
 174  721-11-24 EG-17 a 7/19/02 
 175  721-11-24 EG-18 a 7/19/02 
 176  721-11-24 EG-19 a 7/19/02 
 179  721-11-24 EG-22 a 7/19/02 
 
 



*Added drawing 6A1-4 (PC-Am-0001) 

             ARCHITECTURAL DRAWINGS 
             200 PN SOLDIER COMMUNITY BUILDING “SCB-1” 
 182  721-11-24 AI-1 a 7/19/02 
 183  721-11-24 AI-2 a 7/19/02 
 184  721-11-24 AI-3 a 7/19/02 
 185  721-11-24 AI-4 a 7/19/02 
 186  721-11-24 AI-5 a 7/19/02 
 187  721-11-24 AI-6 a 7/19/02 
 188  721-11-24 AI-7 a 7/19/02 
 189  721-11-24 AI-8 a 7/19/02 
 190  721-11-24 AI-9 a 7/19/02 
 191  721-11-24 AI-10 a 7/19/02 
 192  721-11-24 AI-11 a 7/19/02 
 193  721-11-24 AI-12 a 7/19/02 
 194  721-11-24 AI-13 a 7/19/02 
 197  721-11-24 AI-16 a 7/19/02 
 198  721-11-24 AI-17 a 7/19/02 
 199  721-11-24 AI-18 a 7/19/02 
 200  721-11-24 AI-19 a 7/19/02 
 204  721-11-24 AI-23 a 7/19/02 
 207  721-11-24 AI-26 a 7/19/02 
 211  721-11-24 AI-30 a 7/19/02 
 212  721-11-24 AI-31 a 7/19/02 
 
 
          STRUCTURAL DRAWINGS 
          200 PN SOLDIER COMMUNITY BUILDING “SCB-1” 
 215  721-11-24 SI-3 a 7/19/02 
 216  721-11-24 SI-4 a 7/19/02 
 217  721-11-24 SI-5 a 7/19/02 
 218  721-11-24 SI-6 a 7/19/02 
 219  721-11-24 SI-7 a 7/19/02 
 224  721-11-24 SI-12 a 7/19/02 
 225  721-11-24 SI-13 a 7/19/02 
 
 
          MECHANICAL DRAWINGS 
 226  721-11-24 MI-1 a 7/19/02 
 227  721-11-24 MI-2 a 7/19/02 
 228  721-11-24 MI-3 a 7/19/02 
 229  721-11-24 MI-4 a 7/19/02 
 230  721-11-24 MI-5 a 7/19/02 
 231  721-11-24 MI-6 a 7/19/02 
 232  721-11-24 MI-7 a 7/19/02 
 233  721-11-24 MI-8 a 7/19/02 
 234  721-11-24 MI-9 a 7/19/02 
 235  721-11-24 MI-10 a 7/19/02 
 237  721-11-24 MI-12 a 7/19/02 
 239  721-11-24 MI-14 a 7/19/02 
 241  721-11-24 MI-16 a 7/19/02 
 
  ELECTRICAL DRAWINGS 
 242  721-11-24 EI-1 a 7/19/02 
 245  721-11-24 EI-4 a 7/19/02 
 249  721-11-24 EI-8 a 7/19/02 
 250  721-11-24 EI-9 a 7/19/02 
 251  721-11-24 EI-10 a 7/19/02 



* Added drawing 6A2-1 (P-Am-0001) 
**Deleted drawing  

FY02 MCA PN55038 WBR 
AVIATION COMPLEX PHASE 6A2 

WHEELER ARMY AIRFIELD OAHU, HAWAII 
SITE AND UTILITIES 

 
REV. 
RING        DWG.           SHT. 
NO.        NO.               NO.         LTR.        REVISION DATE 

1 851-90-04 TS-1 a 07/19/2002 
1a* 851-90-04 TS-2 a 07/19/2002 
1b* 851-90-04 TS-3 a 07/19/2002 
1c* 851-90-04 TS-4 a 07/19/2002 
1d* 851-90-04 TS-5 a 07/19/2002 
1e* 851-90-04 TS-6 a 07/19/2002 
2 851-90-04 CGB-1 a 07/19/2002 
3 851-90-04 CSB-1 a 07/19/2002 
     
5 851-90-04 CSB-3 a 07/19/2002 
6 851-90-04 CSB-4 a 07/19/2002 
7 851-90-04 CSB-5 a 07/19/2002 
8 851-90-04 CSB-6 a 07/19/2002 
9 851-90-04 CSB-7 a 07/19/2002 

10 851-90-04 CSB-8 a 07/19/2002 
11 851-90-04 CSB-9 a 07/19/2002 
12 851-90-04 CSB-10 a 07/19/2002 
13 851-90-04 CSB-11 a 07/19/2002 
14 851-90-04 CSB-12 a 07/19/2002 
15 851-90-04 CSB-13 a 07/19/2002 
16 851-90-04 CSB-14 a 07/19/2002 

17 851-90-04 CSB-15 a 07/19/2002 
18 851-90-04 CSB-16 a 07/19/2002 
19 851-90-04 CSB-17 a 07/19/2002 
20 851-90-04 CSB-18 a 07/19/2002 

21** 851-90-04 CSB-19 a 07/19/2002 
22 851-90-04 CXB-1 a 07/19/2002 
23 851-90-04 CXB-2 a 07/19/2002 
24 851-90-04 CXB-3a a 07/19/2002 

24a* 851-90-04 CXB-4a a 07/19/2002 
24b* 851-90-04 CXB-5 a 07/19/2002 
25 851-90-04 CPB-1 a 07/19/2002 
26 851-90-04 CPB-2 a 07/19/2002 
27 851-90-04 CPB-3 a 07/19/2002 
28 851-90-04 CPB-4 a 07/19/2002 
29 851-90-04 CPB-5 a 07/19/2002 
30 851-90-04 CPB-6 a 07/19/2002 
31 851-90-04 CPB-7 a 07/19/2002 
32 851-90-04 CPB-8 a 07/19/2002 

     
     

35 851-90-04 CPB-11 a 07/19/2002 
36 851-90-04 CPB-12 a 07/19/2002 

     
     

39 851-90-04 CDB-3 a 07/19/2002 



* Added drawing 6A2-2 (P-Am-0001) 
**Deleted drawing  

40 851-90-04 CDB-4 a 07/19/2002 
     

41 851-90-04 CDB-5 a 07/19/2002 
42 851-90-04 CDB-6 a 07/19/2002 

     
     

45 851-90-04 CDB-9 a 07/19/2002 
46 851-90-04 CDB-10 a 07/19/2002 
47 851-90-04 CDB-11 a 07/19/2002 
48 851-90-04 CDB-12 a 07/19/2002 
49 851-90-04 CDB-13 a 07/19/2002 

49a* 851-90-04 CBD-13a a 07/19/2002 
49b* 851-90-04 CBD-13b a 07/19/2002 

     
     

52 851-90-04 CDB-16 a 07/19/2002 
53 851-90-04 CDB-17 a 07/19/2002 
54 851-90-04 CDB-18 a 07/19/2002 
55 851-90-04 CDB-19 a 07/19/2002 
56 851-90-04 CDB-20 a 07/19/2002 
57 851-90-04 ESB-1 a 07/19/2002 
58 851-90-04 ESB-2 a 07/19/2002 
59 851-90-04 ESB-3 a 07/19/2002 
60 851-90-04 ESB-4 a 07/19/2002 
61 851-90-04 ESB-5 a 07/19/2002 
62 851-90-04 ESB-6 a 07/19/2002 
63 851-90-04 ESB-7 a 07/19/2002 
64 851-90-04 ESB-8 a 07/19/2002 
65 851-90-04 ESB-9 a 07/19/2002 
66 851-90-04 ESB-10 a 07/19/2002 
67 851-90-04 ESB-11 a 07/19/2002 
68 851-90-04 ESB-12 a 07/19/2002 
69 851-90-04 ESB-13 a 07/19/2002 
70 851-90-04 ESB-14 a 07/19/2002 
71 851-90-04 ESB-15 a 07/19/2002 
72 851-90-04 ESB-16 a 07/19/2002 
73 851-90-04 ESB-17 a 07/19/2002 
74 851-90-04 ESB-18 a 07/19/2002 
75 851-90-04 ESB-19 a 07/19/2002 
76 851-90-04 ESB-20 a 07/19/2002 
77 851-90-04 ESB-21 a 07/19/2002 
78 851-90-04 ESB-22 a 07/19/2002 
79 851-90-04 ESB-23 a 07/19/2002 
80 851-90-04 ESB-24 a 07/19/2002 
81 851-90-04 ESB-25 a 07/19/2002 
82 851-90-04 ESB-26 a 07/19/2002 
83 851-90-04 ESB-27 a 07/19/2002 
84 851-90-04 ESB-28 a 07/19/2002 
85 851-90-04 ESB-29 a 07/19/2002 
86 851-90-04 ESB-30 a 07/19/2002 
87 851-90-04 ESB-31 a 07/19/2002 
88 851-90-04 ESB-32 a 07/19/2002 
89 851-90-04 ESB-33 a 07/19/2002 
90 851-90-04 ESB-34 a 07/19/2002 
91 851-90-04 ESB-36 a 07/19/2002 



* Added drawing 6A2-3 (P-Am-0001) 
**Deleted drawing  

92 851-90-04 ESB-37 a 07/19/2002 
93 851-90-04 ESB-37 a 07/19/2002 
94 851-90-04 ESB-38 a 07/19/2002 
95 851-90-04 ESB-39 a 07/19/2002 
96 851-90-04 ESB-40 a 07/19/2002 
97 851-90-04 ESB-41 a 07/19/2002 
98 851-90-04 ESB-42 a 07/19/2002 
99 851-90-04 ESB-43 a 07/19/2002 
100 851-90-04 ESB-44 a 07/19/2002 
101 851-90-04 ESB-45 a 07/19/2002 
102 851-90-04 ESB-46 a 07/19/2002 
103 851-90-04 ESB-47 a 07/19/2002 
104 851-90-04 ESB-48 a 07/19/2002 
105 851-90-04 ESB-49 a 07/19/2002 
106 851-90-04 ESB-50 a 07/19/2002 
107 851-90-04 ESB-51 a 07/19/2002 
108 851-90-04 ESB-52 a 07/19/2002 
109 851-90-04 ESB-53 a 07/19/2002 
110 851-90-04 ESB-54 a 07/19/2002 
111 851-90-04 ESB-55 a 07/19/2002 
112 851-90-04 ESB-56 a 07/19/2002 
113 851-90-04 ESB-57 a 07/19/2002 
114 851-90-04 ESB-58 a 07/19/2002 
115 851-90-04 ESB-59 a 07/19/2002 
116 851-90-04 ESB-60 a 07/19/2002 
117 851-90-04 ESB-61 a 07/19/2002 
118 851-90-04 ESB-62 a 07/19/2002 
119 851-90-04 ESB-63 a 07/19/2002 
120 851-90-04 ESB-64 a 07/19/2002 
121 851-90-04 ESB-65 a 07/19/2002 
122 851-90-04 ESB-66 a 07/19/2002 
123 851-90-04 ESB-67 a 07/19/2002 
124 851-90-04 L-1 a 07/19/2002 
125 851-90-04 L-2 a 07/19/2002 
126 851-90-04 L-3 a 07/19/2002 
127 851-90-04 L-4 a 07/19/2002 
128 851-90-04 L-5 a 07/19/2002 
129 851-90-04 L-6 a 07/19/2002 
130 851-90-04 L-7 a 07/19/2002 
131 851-90-04 L-8 a 07/19/2002 
132 851-90-04 L-9 a 07/19/2002 
133 851-90-04 L-10 a 07/19/2002 
134 851-90-04 L-11 a 07/19/2002 
135 851-90-04 L-12 a 07/19/2002 
136 851-90-04 L-13 a 07/19/2002 
137 851-90-04 L-14 a 07/19/2002 
138 851-90-04 L-15 a 07/19/2002 
139 851-90-04 L-16 a 07/19/2002 
140 851-90-04 L-17 a 07/19/2002 

     
 



**Deleted drawing 6A3-1  (PC-Am-0001) 

FY02 MCA PN 55038 WBR 
AVIATION COMPLEX PH6A3, 

Wheeler Army Airfield Oahu, Hawaii 
SMALL/LARGE COF and MEDIUM COF 

 
SMALL/LARGE COF 
 
REV RING NO. DRAWING NO. SHEET NO. LTR.  REVISION DATE 
 
2   141-85-02  T-1  a  19 JULY 2002 
 
3   141-85-02  T-2  a  19 JULY 2002 
 
4   141-85-02  AM-1  a  19 JULY 2002 
 
5   141-85-02  AM-2  a  19 JULY 2002 
 
6   141-85-02  AM-3  a  19 JULY 2002 
 
7   141-85-02  AM-4  a  19 JULY 2002 
 
8   141-85-02  AM-5  a  19 JULY 2002 
 
11   141-85-02  AM-7  a  19 JULY 2002 
 
12   141-85-02  AM-9  a  19 JULY 2002 
 
13   141-85-02  AM-10a a  19 JULY 2002 
 
14   141-85-02  AM-10  a  19 JULY 2002 
 
15   141-85-02  AM-11  a  19 JULY 2002 
 
16   141-85-02  AM-12  a  19 JULY 2002 
 
17   141-85-02  AM-13  a  19 JULY 2002 
 
18   141-85-02  AM-14  a  19 JULY 2002 
 
19   141-85-02  AM-15  a  19 JULY 2002 
 
20   141-85-02  AM-16  a  19 JULY 2002 
 
21   141-85-02  AM-17  a  19 JULY 2002 
 
22   141-85-02  AM-18  a  19 JULY 2002 
 
23   141-85-02  AM-19  a  19 JULY 2002 
 
24   141-85-02  AM-20  a  19 JULY 2002 
 
25   141-85-02  AM-21  a  19 JULY 2002 
 



**Deleted drawing 6A3-2  (PC-Am-0001) 

26   141-85-02  AM-22  a  19 JULY 2002 
 
29   141-85-02  AM-25   a  19 JULY 2002 
 
30   141-85-02  AM-26a a  19 JULY 2002 
 
31   141-85-02  AM-26  a  19 JULY 2002 
 
32   141-85-02  AM-27  a  19 JULY 2002 
 
35   141-85-02  AM-30  a  19 JULY 2002 
 
36   141-85-02  AM-31a a  19 JULY 2002 
 
37   141-85-02  AM-31  a  19 JULY 2002 
 
38   141-85-02  AM-32  a  19 JULY 2002 
 
39   141-85-02  AM-33  a  19 JULY 2002 
 
40   141-85-02  AM-34   a  19 JULY 2002 
 
43   141-85-02  AM-37a a  19 JULY 2002 
 
45   141-85-02  AM-38  a  19 JULY 2002 
 
47   141-85-02  AM-40  a  19 JULY 2002 
 
49   141-85-02  AM-42  a  19 JULY 2002 
 
52**                        141-85-02  SM-1   a  19 JULY 2002 

 
 53                        141-85-02            SM-2   a  19 JULY 2002 
 
 54                        141-85-02  SM-3   a  19 JULY 2002 
 
 57                        141-85-02  SM-6    a  19 JULY 2002 
 
 58                        141-85-02   SM-7    a                  19 JULY 2002 
 
 59                        141-85-02   SM-8    a   19 JULY 2002 
 
 60                        141-85-02   SM-9    a   19 JULY 2002 
 
 61                       141-85-02   SM-9A             a            19 JULY 2002 

 
 62                        141-85-02   SM-10             a   19 JULY 2002 
 
 63                        141-85-02   SM-11             a   19 JULY 2002 
 
 64                        141-85-02   SM-12             a   19 JULY 2002 
 
 65                        141-85-02     SM-12A          a    19 JULY 2002 



**Deleted drawing 6A3-3  (PC-Am-0001) 

 
 67                        141-85-02     SM-13             a    19 JULY 2002 
 
 68                        141-85-02     SM-13A           a    19 JULY 2002 

 
 69                       141-85-02      SM-13B     a     19 JULY 2002 

 
 70                       141-85-02      SM-14     a           19 JULY 2002 

 
 71                       141-85-02      SM-15             a     19 JULY 2002 

 
 72                     141-85-02      SM-16     a                  19 JULY 2002 

 
 73                     141-85-02      SM-16A     a                     19 JULY 2002 

 
 74                     141-85-02      SM-17     a                     19 JULY 2002 

 
 75                 141-85-02      SM-17A     a                 19 JULY 2002 
 
 77                 141-85-02      SM-19     a       19 JULY 2002 
 
 78                      141-85-02      SM-20     a       19 JULY 2002 
 
 79                      141-85-02      SM-21     a       19 JULY 2002 
 
 80                      141-85-02      SM-22             a       19 JULY 2002 
 
 81                      141-85-02      SM-23     a       19 JULY 2002 
 
 83                      141-85-02      SM-25     a       19 JULY 2002 
 
 85                      141-85-02      SM-27     a       19 JULY 2002 
 
 86                      141-85-02      SM-28     a       19 JULY 2002 
 
 89           141-85-02      MM-1     a       19 JULY 2002 
 
 90           141-85-02      MM-2     a       19 JULY 2002 
 
 92           141-85-02      MM-4     a      19 JULY 2002 
 
 93           141-85-02      MM-5     a      19 JULY 2002 
 
 94           141-85-02      MM-6     a      19 JULY 2002 
 
95           141-85-02      MM-7     a       19 JULY 2002 
 
 97           141-85-02      MM-9     a      19 JULY 2002 
 
 98           141-85-02      MM-10     a      19 JULY 2002 
 
102          141-85-02      MM-14     a      19 JULY 2002 
 



**Deleted drawing 6A3-4  (PC-Am-0001) 

104          141-85-02      MM-16     a      19 JULY 2002 
 
105          141-85-02         MM-17     a      19 JULY 2002 
 
107          141-85-02     MM-19     a      19 JULY 2002 
 
108          141-85-02     MM-20     a      19 JULY 2002 
 
110          141-85-02             MM-22     a      19 JULY 2002 
 
111          141-85-02     EM-1      a      19 JULY 2002 
 
112          141-85-02     EM-2          a      19 JULY 2002 
 
113          141-85-02     EM-3      a      19 JULY 2002 
 
114          141-85-02     EM-4      a      19 JULY 2002 
 
115          141-85-02     EM-5      a      19 JULY 2002 
 
117          141-85-02     EM-7      a      19 JULY 2002 
 
118          141-85-02     EM-8      a      19 JULY 2002 
 
119          141-85-02     EM-9      a      19 JULY 2002 
 
121          141-85-02     EM-11     a      19 JULY 2002 
 
122          141-85-02     EM-12     a      19 JULY 2002 
 
124          141-85-02        EM-14     a      19 JULY 2002 
 
125          141-85-02     EM-15     a      19 JULY 2002 
 
126          141-85-02      FM-1     a      19 JULY 2002 
 

127          141-85-02      FM-2     a      19 JULY 2002 
 
128          141-85-02      FM-3     a      19 JULY 2002 
 
129          141-85-02      FM-4     a      19 JULY 2002 
 
130          141-85-02      FM-5     a      19 JULY 2002 
 
131          141-85-02      FM-6     a      19 JULY 2002 
 
 
 
 
 
MEDIUM COF 
 
REV RING NO. DRAWING NO. SHEET NO. LTR.  REVISION DATE 



**Deleted drawing 6A3-5  (PC-Am-0001) 

 
2   141-85-02  T-1  a  19 JULY 2002 
 
4   141-85-02  AP-1  a  19 JULY 2002 
 
5   141-85-02  AP-2  a  19 JULY 2002 
 
6   141-85-02  AP-3  a  19 JULY 2002 
 
7   141-85-02  AP-4  a  19 JULY 2002 
 
8   141-85-02  AP-5  a  19 JULY 2002 
 
9   141-85-02  AP-6  a  19 JULY 2002 
 
10   141-85-02  AP-8  a  19 JULY 2002 
 
11   141-85-02  AP-9  a  19 JULY 2002 
 
12   141-85-02  AP-10  a  19 JULY 2002 
 
13   141-85-02  AP-11  a  19 JULY 2002 
 
14   141-85-02  AP-12  a  19 JULY 2002 
 
15   141-85-02  AP-13  a  19 JULY 2002 
  
16   141-85-02  AP-15  a  19 JULY 2002 
 
17   141-85-02  AP-17  a  19 JULY 2002 
 
19   141-85-02  AP-19  a  19 JULY 2002 
 
20   141-85-02  AP-21  a  19 JULY 2002 
 
21   141-85-02  AP-22  a  19 JULY 2002 
 
23             141-85-02            AP-24     a  19 JULY 2002 
 
24   141-85-02  AP-25  a  19 JULY 2002 
 
25   141-85-02  AP-26  a  19 JULY 2002 
 
28   141-85-02  AP-29  a  19 JULY 2002 
 
29   141-85-02  AP-30  a  19 JULY 2002 
 
30   141-85-02  AP-31  a  19 JULY 2002 
 
31   141-85-02  AP-32  a  19 JULY 2002 
 
34   141-85-02  AP-35  a  19 JULY 2002 
 



**Deleted drawing 6A3-6  (PC-Am-0001) 

35   141-85-02  AP-36  a  19 JULY 2002 
 
42**                        141-85-02  SP-1   a   19 JULY 2002 

 
43                        141-85-02   SP-2    a    19 JULY 2002 

 
44                         141-85-02   SP-3    a    19 JULY 2002 

 
45                         141-85-02   SP-3A    a    19 JULY 2002 

 
46                         141-85-02   SP-4    a    19 JULY 2002 

 
47                         141-85-02   SP-5    a    19 JULY 2002 

 
48                         141-85-02   SP-6    a     19 JULY 2002 

 
51                         141-85-02    SP-9    a     19 JULY 2002 

  
52                         141-85-02    SP-9A    a     19 JULY 2002 
 
54                         141-85-02    SP-10              a      19 JULY 2002 

 
55                         141-85-02     SP-10A    a      19 JULY 2002 

 
56                         141-85-02     SP-11             a      19 JULY 2002 

 
57                         141-85-02     SP-12             a       19 JULY 2002 

 
58                         141-85-02     SP-12A    a        19 JULY 2002 

 
61                         141-85-02     SP-15    a       19 JULY 2002 
 
62    141-85-02     MP-1     a        19 JULY 2002 
 
64    141-85-02     MP-3     a       19 JULY 2002 
 
65    141-85-02                MP-4    a       19 JULY 2002 
 
66    141-85-02                MP-5    a       19 JULY 2002 
 
67    141-85-02               MP-6               a       19 JULY 2002 
 
70    141-85-02               MP-9               a       19 JULY 2002 
 
71    141-85-02    MP-10             a       19 JULY 2002 
 
72    141-85-02    MP-11             a                       19 JULY 2002 
  
74    141-85-02    MP-13             a       19 JULY 2002 
 
77    141-85-02    MP-16             a        19 JULY 2002  
 
78    141-85-02    MP-17             a       19 JULY 2002 



**Deleted drawing 6A3-7  (PC-Am-0001) 

 
79    141-85-02    EP-1                a       19 JULY 2002 
 
80    141-85-02    EP-2    a       19 JULY 2002 
 
81    141-85-02    EP-3    a       19 JULY 2002 
 
82    141-85-02    EP-4    a       19 JULY 2002 
 
83    141-85-02    EP-5    a       19 JULY 2002 
 
84    141-85-02    EP-6               a        19 JULY 2002 
 
85    141-85-02    EP-7   a       19 JULY 2002 
 
86    141-85-02    EP-8     a       19 JULY 2002 
 
87    141-85-02    EP-9     a       19 JULY 2002 
 
89    141-85-02    EP-11    a       19 JULY 2002 
 
90    141-85-02    EP-12    a       19 JULY 2002 
 
92    141-85-02    EP-14    a       19 JULY 2002 
 
93    141-85-02    EP-15    a       19 JULY 2002 
 
94    141-85-02    FP-1     a       19 JULY 2002 
 
95    141-85-02    FP-2     a       19 JULY 2002 
 
96    141-85-02    FP-3     a       19 JULY 2002 
 
97    141-85-02    FP-4     a       19 JULY 2002 
 
98    141-85-02    FP-5     a       19 JULY 2002 
 
99    141-85-02    FP-6     a       19 JULY 2002 
 
100    141-85-02    FP-7     a       19 JULY 2002 
 



*Added drawing 6A4-1  (PC-Am-0001) 

FY02 MCA PN 55038 WBR 
AVIATION COMPLEX PH6A4, 

Wheeler Army Airfield Oahu, Hawaii 
RENOVATION OF BLDG 102 AND 118 

 
REV 
RING NO. DRAWING NO. SHEET NO. LTR REVISION DATE 
 
2 141-85-03 T-2 a 07/19/02 
3 141-85-03 T-3 a 07/19/02 
4 141-85-03 T-4 a 07/19/02 
5 141-85-03 T-5 a 07/19/02 
6 141-85-03 T-6 a 07/19/02 
9 141-85-03 AQ-2 a 07/19/02 
10 141-85-03 AR-P1 a 07/19/02 
13 141-85-03 AR-1 a 07/19/02 
18 141-85-03 AR-6 a 07/19/02 
24 141-85-03 AR-12 a 07/19/02 
25 141-85-03 AR-13 a 07/19/02 
26 141-85-03 AR-14 a 07/19/02 
27 141-85-03 AR-15 a 07/19/02 
28 141-85-03 AR-16 a 07/19/02 
29 141-85-03 AR-17 a 07/19/02 
30 141-85-03 AR-18 a 07/19/02 
31 141-85-03 AR-19 a 07/19/02 
32 141-85-03 AR-20 a 07/19/02 
33 141-85-03 AR-21 a 07/19/02 
34 141-85-03 AR-22 a 07/19/02 
35 141-85-03 AR-23 a 07/19/02 
36 141-85-03 AR-24 a 07/19/02 
38 141-85-03 AR-26 a 07/19/02 
39 141-85-03 AR-27 a 07/19/02 
40 141-85-03 AR-28 a 07/19/02 
41 141-85-03 AR-29 a 07/19/02 
42 141-85-03 AR-30 a 07/19/02 
43 141-85-03 AR-31 a 07/19/02 
44 141-85-03 AR-32 a 07/19/02 
50 141-85-03 AR-38 a 07/19/02 
53 141-85-03 AR-41 a 07/19/02 
56 141-85-03 AR-44 a 07/19/02 
58 141-85-03 AR-46 a 07/19/02 
60 141-85-03 AR-48 a 07/19/02 
63 141-85-03 AR-51 a 07/19/02 
64 141-85-03 AR-52 a 07/19/02 
73 141-85-03 AR-61 a 07/19/02 
79 141-85-03 AR-67 a 07/19/02 
80 141-85-03 AR-68 a 07/19/02 
81 141-85-03 AR-69 a 07/19/02 
82 141-85-03 AR-70 a 07/19/02 
83 141-85-03 AR-71 a 07/19/02 
84 141-85-03 AR-72 a 07/19/02 
85 141-85-03 AR-73 a 07/19/02 
87 141-85-03 AR-75 a 07/19/02 
92 141-85-03 AR-80 a 07/19/02 
94 141-85-03 AR-82 a 07/19/02 
95 141-85-03 AR-83 a 07/19/02 
101 141-85-03 AR-89 a 07/19/02 
102 141-85-03 AR-90 a 07/19/02 
103 141-85-03 AR-91 a 07/19/02 



*Added drawing 6A4-2  (PC-Am-0001) 

105 141-85-03 SR-1 a 07/19/02 
106 141-85-03 SR-2 a 07/19/02 
107 141-85-03 SR-3 a 07/19/02 
108 141-85-03 SR-4 a 07/19/02 
111 141-85-03 SR-7 a 07/19/02 
113 141-85-03 SR-9 a 07/19/02 
114 141-85-03 SR-10 a 07/19/02 
115 141-85-03 SR-11 a 07/19/02 
116 141-85-03 SR-12 a 07/19/02 
117 141-85-03 SR-13 a 07/19/02 
119 141-85-03 SR-15 a 07/19/02 
120 141-85-03 SR-16 a 07/19/02 
121 141-85-03 SR-17 a 07/19/02 
126 141-85-03 SR-22 a 07/19/02 
127 141-85-03 SR-23 a 07/19/02 
130 141-85-03 SR-26 a 07/19/02 
131 141-85-03 SR-27 a 07/19/02 
132 141-85-03 SR-28 a 07/19/02 
133 141-85-03 SR-29 a 07/19/02 
136 141-85-03 SR-32 a 07/19/02 
137 141-85-03 SR-33 a 07/19/02 
138 141-85-03 SR-34 a 07/19/02 
139 141-85-03 SR-35 a 07/19/02 
140 141-85-03 SR-36 a 07/19/02 
141 141-85-03 MQ-1 a 07/19/02 
144 141-85-03 MR-1 a 07/19/02 
145 141-85-03 MR-2 a 07/19/02 
146 141-85-03 MR-3 a 07/19/02 
151 141-85-03 MR-8 a 07/19/02 
156 141-85-03 MR-13 a 07/19/02 
157 141-85-03 MR-14 a 07/19/02 
158 141-85-03 MR-15 a 07/19/02 
161 141-85-03 MR-18 a 07/19/02 
162 141-85-03 MR-19 a 07/19/02 
163 141-85-03 MR-20 a 07/19/02 
164 141-85-03 MR-21 a 07/19/02 
165 141-85-03 MR-22 a 07/19/02 
166 141-85-03 MR-23 a 07/19/02 
167 141-85-03 MR-24 a 07/19/02 
168 141-85-03 MR-25 a 07/19/02 
169 141-85-03 MR-26 a 07/19/02 
170 141-85-03 MR-27 a 07/19/02 
171 141-85-03 MR-28 a 07/19/02 
183 141-85-03 MR-40 a 07/19/02 
184 141-85-03 MR-41 a 07/19/02 
185 141-85-03 MR-42 a 07/19/02 
186 141-85-03 MR-43 a 07/19/02 
187 141-85-03 MR-44 a 07/19/02 
188 141-85-03 MR-45 a 07/19/02 
189 141-85-03 MR-46 a 07/19/02 
190 141-85-03 MR-47 a 07/19/02 
191 141-85-03 MR-48 a 07/19/02 
192 141-85-03 MR-49 a 07/19/02 
193 141-85-03 MR-50 a 07/19/02 
194 141-85-03 MR-51 a 07/19/02 
196 141-85-03 MR-53 a 07/19/02 
197 141-85-03 MR-54 a 07/19/02 
198 141-85-03 MR-55 a 07/19/02 
199 141-85-03 MR-56 a 07/19/02 



*Added drawing 6A4-3  (PC-Am-0001) 

200 141-85-03 MR-57 a 07/19/02 
202 141-85-03 MR-59 a 07/19/02 
203 141-85-03 MR-60 a 07/19/02 
204 141-85-03 MR-61 a 07/19/02 
205 141-85-03 MR-62 a 07/19/02 
206 141-85-03 MR-63 a 07/19/02 
209 141-85-03 MR-66 a 07/19/02 
210 141-85-03 MR-67 a 07/19/02 
211 141-85-03 MR-68 a 07/19/02 
213 141-85-03 MR-70 a 07/19/02 
214 141-85-03 MR-71 a 07/19/02 
217 141-85-03 MR-74 a 07/19/02 
218 141-85-03 MR-75 a 07/19/02 
219 141-85-03 MR-76 a 07/19/02 
220 141-85-03 MR-77 a 07/19/02 
221 141-85-03 MR-78 a 07/19/02 
222 141-85-03 MR-79 a 07/19/02 
223 141-85-03 FQ-1 a 07/19/02 
225 141-85-03 FQ-3 a 07/19/02 
228 141-85-03 FR-1 a 07/19/02 
246 141-85-03 FR-19 a 07/19/02 
247 141-85-03 FR-20 a 07/19/02 
248 141-85-03 FR-21 a 07/19/02 
256 141-85-03 FR-29 a 07/19/02 
259 141-85-03 FR-32 a 07/19/02 
260 141-85-03 FR-33 a 07/19/02 
262 141-85-03 FR-35 a 07/19/02 
263 141-85-03 FR-36 a 07/19/02 
264 141-85-03 FR-37 a 07/19/02 
265 141-85-03 FR-38 a 07/19/02 
266 141-85-03 FR-39 a 07/19/02 
268 141-85-03 FR-41 a 07/19/02 
269 141-85-03 FR-42 a 07/19/02 
279 141-85-03 FR-52 a 07/19/02 
280 141-85-03 FR-53 a 07/19/02 
281 141-85-03 FR-54 a 07/19/02 
282 141-85-03 FR-55 a 07/19/02 
285 141-85-03 FR-58 a 07/19/02 
286 141-85-03 FR-59 a 07/19/02 
287 141-85-03 EQ-1 a 07-19-02 
288 141-85-03 EQ-2 a 07-19-02 
289 141-85-03 ER-1 a 07-19-02 
290 141-85-03 ER-2 a 07-19-02 
291 141-85-03 ER-4 a 07-19-02 
294 141-85-03 ER-6 a 07-19-02 
295 141-85-03 ER-7 a 07-19-02 
296 141-85-03 ER-8 a 07-19-02 
297 141-85-03 ER-9 a 07-19-02 
298 141-85-03 ER-10 a 07-19-02 
299 141-85-03 ER-11 a 07-19-02 
300 141-85-03 ER-12 a 07-19-02 
301 141-85-03 ER-13 a 07-19-02 
302 141-85-03 ER-14 a 07-19-02 
304 141-85-03 ER-16 a 07-19-02 
305 141-85-03 ER-17 a 07-19-02 
306 141-85-03 ER-18 a 07-19-02 
307 141-85-03 ER-19 a 07-19-02 
308 141-85-03 ER-20 a 07-19-02 
309 141-85-03 ER-21 a 07-19-02 



*Added drawing 6A4-4  (PC-Am-0001) 

310 141-85-03 ER-22 a 07-19-02 
322 141-85-03 ER-34 a 07-19-02 
323 141-85-03 ER-35 a 07-19-02 
324 141-85-03 ER-36 a 07-19-02 
325 141-85-03 ER-37 a 07-19-02 
326 141-85-03 ER-38 a 07-19-02 
327 141-85-03 ER-39 a 07-19-02 
328 141-85-03 ER-40 a 07-19-02 
329 141-85-03 ER-41 a 07-19-02 
331 141-85-03 ER-43 a 07-19-02 
332 141-85-03 ER-44 a 07-19-02 
334 141-85-03 ER-46 a 07-19-02 
335 141-85-03 ER-47 a 07-19-02 
336 141-85-03 ER-48 a 07-19-02 
337 141-85-03 ER-49 a 07-19-02 
338 141-85-03 ER-50 a 07-19-02 
340 141-85-03 ER-51 a 07-19-02 
341 141-85-03 ER-53 a 07-19-02 
342 141-85-03 ER-54 a 07-19-02 
344 141-85-03 ER-56 a 07-19-02 
345 141-85-03 ER-57 a 07-19-02 
346 141-85-03 ER-58 a 07-19-02 
347 141-85-03 ER-59 a 07-19-02 
348 141-85-03 ER-60 a 07-19-02 
350 141-85-03 ER-62 a 07-19-02 
351 141-85-03 ER-63 a 07-19-02 
352 141-85-03 ER-64 a 07-19-02 
353 141-85-03 ER-65 a 07-19-02 
354 141-85-03 ER-66 a 07-19-02 
355 141-85-03 ER-67 a 07-19-02 
356 141-85-03 ER-68 a 07-19-02 
357 141-85-03 ER-69 a 07-19-02 
358 141-85-03 ER-70 a 07-19-02 
359 141-85-03 ER-71 a 07-19-02 
360 141-85-03 ER-72 a 07-19-02 
361 141-85-03 ER-73 a 07-19-02 
362 141-85-03 ER-74 a 07-19-02 
363 141-85-03 ER-75 a 07-19-02 
364 141-85-03 ER-76 a 07-19-02 
366 141-85-03 ER-78 a 07-19-02 
367 141-85-03 ER-79 a 07-19-02 
368 141-85-03 ER-80 a 07-19-02 
369 141-85-03 ER-81 a 07-19-02 
371 141-85-03 ER-83 a 07-19-02 
 
 
 
81a* 141-85-03 AR-69a a 07/19/02 
96* 141-85-03 AR-84 a 07/19/02 
140a* 141-85-03 SR-36a a 07/19/02 
373* 141-85-03 ER-85 a 07/19/02 
374* 141-85-03 ER-86 a 07/19/02 
375* 141-85-03 ER-87 a 07/19/02 
376* 141-85-03 ER-88 a 07/19/02 
377* 141-85-03 AR-AP1 a 07/19/02 
378* 141-85-03 AR-AP2 a 07/19/02 
379* 141-85-03 AR-AP3 a 07/19/02 
380* 141-85-03 AR-AP4 a 07/19/02 
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381* 141-85-03 AR-AP5 a 07/19/02 
382* 141-85-03 AR-AP6 a 07/19/02 
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Request for Proposal No. DACA83-02-R-0016 
 

SECTION 00010 
PROPOSAL SCHEDULE 

 
 

FY02 MCA PN55038 WBR, 
AVIATION COMPLEX, PHASE 6A 

WHEELER ARMY AIRFIELD, OAHU, HAWAII 
 
 
 
ITEM                               
NO.           DESCRIPTION          QUANTITY    UNIT    AMOUNT 
 
BASE SCHEDULE 
 
1.  Aviation Complex                   1       Job     $__________ 
 
OPTIONS 
 
2.  Offsite Drain Line      1      Job     $__________ 
 
3.  Medium Company Operations  
    Facility, COF-1      1      Job     $__________ 
 
 
TOTAL OPTIONS (Items 2 and 3)      $__________ 
 
TOTAL BASE SCHEDULE PLUS OPTIONS     $__________ 
 
The following will be completed by the Contracting Officer upon award: 
 
 
TOTAL AWARD AMOUNT (Base Schedule plus  
          Option Nos. ______)   $_____________ 
 
 
 
 
NOTE:  By submission of an offer under OPTIONS, Offeror agrees that the 
Government may exercise an Option or Options at the time of award, or at any 
time within 120 days following the date of the award of the basic contract.  
(See Provision No. 52.217-5, EVALUATION OF OPTIONS, in Section 00100.) 
 
   
 
 
 
 
 
 
 
 
 



SAMPLE 
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SMALL BUSINESS SUBCONTRACTING PLAN 
 
CONTRACTOR: _______________________ 
ADDRESS: ___________________________ 
                   ___________________________ 
                   ___________________________ 
PHONE:     ___________________________ 
 
DUNS NO.:  _________________________ 
 
SOLICITATION OR CONTRACT NUMBER: ____________________________ 
DESCRIPTION:  __________________________________________________ 
________________________________________________________________
________________________________________________________________ 
 
1.  The information herein provided, together with any attachments and 
subsequent amendments, is submitted as a subcontracting plan to satisfy the 
applicable requirements of P.L. 99-661 Section 1207, P.L. 100-180 Section 806, 
and FAR 52.219-9 (Jan 1991). 
 
2.  The following percentage goals, expressed in terms of a percentage of total 
planned subcontracting dollars, are applicable to the contract cited above or to 
the contract awarded under the solicitation cited above. 
 
  a.  The total estimated percentage of all planned subcontracting to all types of 
business concerns under this contract is Insert whole dollars & percentage. 
 
  b.  Small Business Concerns:  Insert whole dollars & percentage of total 
planned subcontracting dollars under this contract is estimated to go to small 
business concerns. 
 
  c.  Small Disadvantaged Business Concerns:  Insert whole dollars & 
percentage of total planned subcontracting dollars under this contract is estimated 
to go to small disadvantaged business concerns. 
 
  d.  Women-Owned Small Business Concerns:  Insert whole dollars & 
percentage of total planned subcontracting dollars under this contract is estimated 
to go to women-owned small business concerns. 
 
  e.  HUBZone Small Business Concerns: Insert whole dollars & percentage of 
total planned subcontracting dollars under this contract is estimated to go to 
HUBZone small business concerns. 
 
  f.  Veteran-Owned Small Business Concerns: Insert whole dollars & percentage 
of total planned subcontracting dollars under this contract is estimated to go to 
veteran-owned small business concerns. 
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  g.  Service Disabled Veteran-Owned Small Business Concerns:  Insert whole 
dollars & percentage of total planned subcontracting dollars under this contract is 
estimated to go to service disabled veteran-owned small business concerns. 
 
3.  Option Years:  (State the goals for the option years.  If the same percentages 
will be used, state, “Same percentages as noted above will be used for each 
option year.”  If there are no option years, leave this portion out of your plan.) 
 
4.  The following principle types of supplies and services are anticipated to be 
subcontracted under this contract to small business, small disadvantaged 
business, women-owned small business, HUBZone small business, veteran-
owned small business, and service disabled veteran owned small business 
concerns: 
 
Provide listing of subcontractors, their business size, and amount to be 
subcontracted.  For example: 

Contractor Size Type of Work $ or % 
S&S Sampling SB Soil drilling $5,000 
ABC Testing SDB Material testing $15,000 
XYZ Consultants WOSB Civil engineering $7,500 
John Doe Surveying  HUBZone SB Survey $15,000 
Acme Plumbing SDB Plumbing $8,225 
Ace Equipment Rental SB Equipment rental $20,000 
Bob’s Warehouse VOSB Electrical supplies $15,000 

 
5.  The method used to develop the subcontracting goals in paragraph 2 above 
involved…  Provide statement that describes how goals were developed, e.g., 
“Identified firms that are capable of performing the services required in the 
disciplines indicated above and past experience in similar contracts.” 
 
6.  The method used to identify potential sources for solicitation purposes 
involve:  List sources of potential subcontractors.  For example:  SBA’s PRO-Net 
database, Corps of Engineers’ vendor listing, General Contractors’ Association, 
past experience and/or familiarity with specific subcontractors, etc. 
 
7.  Within the goals specified in paragraph 2 above, indirect costs are or are not 
included. (A statement as to whether or not you included indirect costs in 
establishing subcontracting goals, and if they are, a description of the method 
used to determine the proportionate share of indirect costs to be incurred with (i) 
small, (ii) small disadvantaged and (iii) women-owned business concerns). 
 
8.  The following individual will administer the subcontracting program: 
     Name: ________________________  Title:  _________________________ 
     Address: ______________________ 
                    ______________________ 
                    ______________________ 
    Telephone:  _(____)_____________________ 
     FAX:           _(____)_____________________ 
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The duties of the above named person(s) involve:   
 
    a.  Developing and maintaining subcontractor and supplier lists of small, small 
disadvantaged, women-owned, HUBZone, and veteran-owned small business 
concerns. 
 
    b.  Ensuring small business concerns, small disadvantaged business 
concerns, women-owned small business concerns, HUBZone, and veteran-
owned small business concerns are considered for assignments in which they 
are capable of performing. 
 
    c.  Monitoring the progress toward proposed subcontracting goals. 
 
    d.  Preparing and submitting periodic subcontracting reports to include the 
Standard Form (SF) 295 Summary Subcontract Report and the SF 294 
Subcontracting Report for Individual Contracts. 
 
    e.  Notifying the Contracting Officer of any deviation from this subcontracting 
plan. 
 
9.  The following outreach efforts will be taken to assure small business concerns 
and small disadvantaged business concerns will have an equitable opportunity to 
compete for subcontracts:   
Provide description of your outreach efforts.  For example: 
         a.  Sources will be identified from the Small Business Administration’s 
PRO-Net database. 
     b.  Sources will be requested from business development organizations 
such as the Chamber of Commerce and Regional Minority Development 
Councils. 
     c.  Participation in small business trade fairs. 
 
10.  The offeror agrees that the clause in this contract entitled “Utilization of 
Small Business Concerns” will be included in all subcontracts which offer further 
subcontracting opportunities, and all subcontractors except small business 
concerns who receive subcontracts in excess of $500,000 for supplies or 
services or greater than $1,000,000 for construction will be required to adopt and 
comply with a subcontracting plan similar to this one.  The acceptability of 
percentage goals shall be determined on a case-by-case basis depending on the 
supplies or services involved, the availability of potential small business, small 
disadvantaged business, veteran-owned small business and women-owned 
small business subcontractors, and prior experience. 
 
11.  The offeror agrees to: 
 
     a.  Cooperate in any studies or surveys as may be required. 
 
     b.  Submit periodic reports in order to allow the Government to determine the 
extent of compliance by the offeror with the subcontracting plan. 



DACA83-02-R-0016 00100 Appendix A-4 (P-Am-0001)   

 
     c.  Submit on a semiannual basis, Standard Form (SF) 294, Subcontracting 
Report for Individual Contracts, and SF 295, Summary Subcontract Report, in 
accordance with the instructions on the forms and the administering contracting 
office. 
 
     d.  Ensure that its subcontractors agree to submit SF 294 and SF 295, if 
applicable. 
 
12.  The offeror agrees to maintain the following types of records to demonstrate 
compliance with this subcontracting plan: 
 
    a.  Small business, small disadvantaged business, women-owned small 
business, HUBZone small business, and veteran owned small business concerns 
source lists, guides, and other data lists. 
 
    b.  Organizations contacted for small, small disadvantaged, women-owned 
small business, HUBZone small business, and veteran owned small business 
sources. 
 
    c.  On a contract-by-contract basis, records on each subcontract solicitation 
resulting in an award of more than $100,000, indicating: (1) whether small 
business concerns were solicited and if not, why not, (2) whether small 
disadvantaged business concerns were solicited and if not, why not, and (3) if 
applicable, the reason award was not made to a small business concern. 

    d.  Records to support other outreach efforts:  contacts with business 
development organizations, chamber of commerce, and participation in business 
trade fairs. 
 
13.  Provide a narrative on past performance of meeting/not meeting or 
exceeding your subcontracting goals. 
 
14.  Provide a statement on how you will foster Historical Black Colleges 
/Universities and Minority Institutions and that you will give them equitable 
opportunity to compete on any of the subcontracting disciplines that may be 
applicable to Colleges, Universities, or Minority Institutions. 
 
 
 
Signed: ___________________________________ 
 
Typed Name: ______________________________ 
 
Title: _____________________________________ 
 
Date: __________________________________ 
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Typed Name: _______________________________ 
 
Signed: __________________________ Date Approved: ________________ 
   Deputy for Small Business 
 
 
 
Typed Name: _______________________________ 
 
Signed: __________________________ Date Approved: ________________ 
             Procurement Center Representative 
             Small Business Administration 
 
 
 
 
Plan Approved by: ________________________________________ 
                                            Contracting Officer 
 
Date Approved: _______________________________ 
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EVALUATION FACTORS FOR AWARD 
 
1.  GENERAL: 
 
 1.1  Cost of Preparing Proposals: The Government will not 
reimburse any Offeror its costs incurred in submitting an offer in 
response to this solicitation. 
 
 1.2  Inquiries:  Address all inquiries regarding this Request for 
Proposals to: 
 
  U.S. Army Engineer District, Honolulu  
  Attn:  Ms. Renee Hicks/Joy Sakamoto (CEPOH-CT-C) 
  Building S-200 
  Fort Shafter, Hawaii  96858-5440 
  Phone No. (808) 438-8564/8593 
  Fax No. (808) 438-8588 

E-Mail:  renee.hicks@usace.army.mil or 
joy.sakamoto@usace.army.mil 

 
 
 1.3  Proposal submission and evaluation:   
 
  1.3.1  Proposals will be requested in two steps for this 
lowest priced, technically acceptable (LPTA) procurement. 
 
   1.3.1.1  Technical proposals (Volume I) will be 
submitted in Step 1. 
 
   1.3.1.2  Price proposals (Volume II) and 
Subcontracting Plan (Volume III) will be submitted in Step 2. 
 
   1.3.1.3  The drawings and specifications issued to 
date are not complete.  Final drawings and specifications will be 
issued in a post-closing amendment prior to submission of Step 2 
volumes.  Only those Offerors determined technically acceptable in Step 
1 will be offered the opportunity to participate in Step 2. 
 
  1.3.2  The Government will evaluate offers in accordance 
with the NON-PRICE EVALUATION FACTORS (the technical proposal) and the 
offeror’s price, as set forth in this Provision.   
 
  1.3.3  The Government intends to award without discussions 
to the Offeror with the lowest priced, technically acceptable proposal, 
in accordance with the provisions of this solicitation and applicable 
acquisition regulations.  Those Offerors who receive an unacceptable 
rating on any of the non-price factors/subfactors will not be 
considered for award without discussions.  However, if discussions are 
determined necessary during Step 1, the Contracting Officer will 
conduct discussions. If discussions are determined necessary during 
Step 2, discussions will be conducted only with Offerors already 
determined technically acceptable.  Upon conclusion of discussions, if 
necessary, the Contracting Officer will request final proposal 
revisions from the Offerors and may, upon receipt of final proposal 
revisions, proceed to award a contract without further discussions or 
notice. 
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  1.3.4 TECHNICAL.  Numerical scores and other point-scoring 
techniques will not be used in the evaluation process.  Each factor or 
subfactor will be rated either Acceptable or Unacceptable.  The 
Government will evaluate offers in accordance with the EVALUATION 
FACTORS described in paragraph 3.0 of this section and the Offeror’s 
proposed total price. 
 
   1.3.4.1 Factors/subfactors will be evaluated 
against the standards described in this section.  Each factor/subfactor 
will receive one of the following ratings: 
 
    1.3.4.1.1 Acceptable:  Proposal is 
acceptable; proposal demonstrates an acceptable understanding of the 
requirements. Offeror's proposed capability or proposed effort is of an 
acceptable level of quality and justified or substantiated by meeting 
the requirements of the factor or subfactor. 
 
    1.3.4.1.2 Unacceptable.  Proposal is 
unacceptable; the Government's requirements are not met. The Offeror's 
proposal lacks evidence of the necessary capability to perform the 
proposed effort. 
 
  1.3.5  PRICE.  The Offeror's price proposal will be 
evaluated separately from the offeror's non-price proposal.  The 
Government will compare the competing prices proposed by all Offerors 
determined to have submitted technically acceptable offers to establish 
price reasonableness.   
 
2.0 PROPOSAL SUBMISSION REQUIREMENTS:  Offeror shall provide an INDEX 
for each of the proposal volumes/sections that shows the title of the 
subject matter discussed therein and the page number where the 
information can be found. In particular, Offeror shall specifically 
refer to the topics and evaluation factors addressed in this section of 
the instructions. Offeror shall tab and index the proposal to match the 
listed factors and subfactors. Proposals that are not tabbed and 
indexed may be considered non-responsive. 
 
 2.1 General Requirements for Proposals:  Proposals shall be 
submitted in two (2) steps. 
 
  2.1.1 Step 1, Volume I, Technical Proposal.  The proposal 
shall be clearly marked, “VOLUME I, TECHNICAL PROPOSAL, RFP NO. DACA83-
02-R-0016.”  It shall contain: 
 
   2.1.1.1 One original and one copy (certified as a 
true copy) of the Offeror’s executed joint venture agreement and 
identify the size status for each member of the JV (if the Offeror is a 
joint venture). 
 
   2.1.1.2     One (1) original proposal and five (5) 
copies, in the format for Technical Proposals as set forth in this 
Provision. 

 
   2.1.1.3 One (1) original and two (2) copies of 
the Offeror's completed Standard Form (SF) 1442, using a printed copy 
of the SF 1442 that has been issued under this solicitation; 
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   2.1.1.4 One (1) copy of the Offeror's completed 
Section 00600, Representations and Certifications, using a printed copy 
of Section 00600 that has been issued under this solicitation; and 
 
   2.1.1.5 One (1) copy of the Offeror's completed 
(if applicable) SF LLL, Disclosure of Lobbying Activities, using a 
printed copy of the SF LLL which is found in Appendix A to Section 
00600. 
 
  2.1.2 Step 2, Price Proposal.  Proposals in Step 2 shall be 
submitted in two (2) separate envelopes. 
 
   2.1.2.1  Volume II, Price Proposal.  The first 
envelope shall be clearly marked, “VOLUME II, PRICE PROPOSAL, RFP NO. 
DACA83-02-R-0016.”  It shall contain: 
 
    2.1.2.1.1  One original and two copies of the 
Offeror’s completed Standard Form (SF) 1442, using a printed copy of 
the SF 1442 included in this solicitation. 
 
    2.1.2.1.2  One original and two copies of 
Section 00010, Price Proposal Schedule.  Indicate whether or not 
Facilities Capital Cost of Money is included in the Offeror’s costs of 
performing the work.  Proposals that state that Facilities Capital Cost 
of Money is not included, or proposals that do not address Facilities 
Capital Cost of Money, will be deemed to have waived Facilities Capital 
Cost of Money. 
 
    2.1.2.1.3  One electronic copy of the Price 
Breakdown, formatted in either Microsoft Exce1 2000 or Word for Windows 
2000 or an earlier version of the same.  Submit the electronic copy on 
a three and one-half inch (3-1/2") floppy diskette, IBM compatible, 
labeled with the offeror's name, the solicitation number and title, and 
the words, "Price Breakdown - Electronic Copy." 
 
    2.1.2.1.4  Submit one original bid bond in the 
form and amount that is required by the provision entitled, “PENAL SUM 
AND FORM OF OFFER GUARANTEE,” in Section 00100, and other pertinent 
provisions and clauses in this solicitation. 
 
   2.1.2.2 Volume III, Subcontracting Plan (Large 
Business Concerns).  If the Offeror is a large business concern, the 
Offeror shall submit a subcontracting plan in accordance with FAR 
52.219-9  (see Section 00100, Appendix A for a sample, as provided by 
P-Am-0001).  If the Offeror is a joint-venture (JV), the Offeror shall 
submit a copy of the JV agreement and identify the size status for each 
member of the JV. In addition, depending on the size status of the JV, 
the Offeror shall submit a subcontracting plan. 
 
    2.1.2.2.1  The second envelope shall be 
clearly marked, “VOLUME III, SUBCONTRACTING PLAN, RFP NO. DACA83-02-R-
0016.”  Volume II will not be evaluated or rated.  Only the selected 
Offeror’s plan will be reviewed and must be approved prior to award of 
the contract. 
 
 2.2  Format Requirements for Proposals: 
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  2.2.1  Any information, presented with a proposal that an 
Offeror wants to have safeguarded from disclosure to other parties must 
be identified and labeled in accordance with the requirements of 
Provision “52.215-1, Instructions to OfferorsCompetitive Acquisition 
(May 2001),” subparagraph (e), which is found in Section 00100 of this 
solicitation.  The Government will endeavor to honor the restrictions 
against release requested by Offerors, to the extent permitted under 
United States law and regulations. 
 
  2.2.2  Prepare proposals in the English language. 
 
  2.2.3  Type or print all information presented in the 
proposal, to the extent possible.  Use clear, simple English letters 
and numbers.  Laser printer-quality printing is adequate for the 
proposals.  Elaborate calligraphy is not desired.  Do not use size 
printing or typing less than 10 pitch (United States).  Use black 
characters on white paper as much as possible.  Color may be used for 
clarity, but not for purposes of decoration.  Do not use colors that do 
not reproduce legibly using standard office or commercial facsimile or 
copying machines.  Prepare technical proposals on standard (United 
States), letter-sized (8.5 x 11 inches) or substantially similar 
international/metric-sized pages.  Use only one side of the page.  Use 
non-glossy paper of good weight and quality.  Expensive or elaborate 
paper stock is not desired.   
 
  2.2.4  Submit proposal packages to the US Army Corps of 
Engineers (“the Government”) as shown in Block 8 of Standard Form 1442. 
 
  2.2.5  Proposals received by the Government after the date 
and time set for receipt of proposals will be handled in accordance 
with the requirements of Provision  “52.215-1, Instructions to 
OfferorsCompetitive Acquisition (May 2001),” subparagraph (c), found 
in Section 00100. 
 
 2.3  Specific Requirements for Technical Proposals: 
 
  2.3.1  Submit technical proposals in a narrative format, 
organized and titled so that each section of the proposal follows the 
order and format of the factors and subfactors set forth below in 
paragraph 3. “Evaluation Factors and Submission Requirements.”  
 
  2.3.2  Information presented in the technical proposal 
should be sufficiently detailed in order to clearly describe how the 
offeror addresses the technical proposal evaluation factors.  
Professional looking and well organized (as opposed to poorly prepared 
and haphazardly organized) proposals will likely be considered to 
reflect more favorably on the capabilities of the Offeror; however, it 
is not the Government’s intent to require elaborate “magazine-style” 
proposals.  It is not necessary, nor desired, that Offerors prepare 
elaborate or lengthy proposals.  
 
  2.3.3  There is no limit to the size of the technical 
proposals, or the amount of information that may be submitted to the 
Government.  However, information contained within the proposal should 
be concisely presented, to the extent possible.  Information presented 
should be organized so as to pertain to only the evaluation factor or 
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subfactor in which section the information is presented.  Information 
pertaining to more than one evaluation factor or subfactor should be 
repeated for each factor or subfactor.  
 
  2.3.4 The proposal must set forth full, accurate, and 
complete information as required by this solicitation. The Government 
will rely on such information in the award of a contract. By submission 
of an offer, the Offeror agrees that all items in its proposal (key 
managerial and technical on-site personnel, etc.) will be used 
throughout the duration of the contract and any substitutions of items 
will require prior approval by the Contracting Officer. 
 
  2.3.5 The Offeror’s price proposal will be evaluated 
separately from the offeror’s technical proposal.  The Government will 
compare the competing prices proposed by all offerors determined to 
have submitted technically acceptable offers to establish price 
reasonableness. 
 
3.0 EVALUATION FACTORS AND SUBMISSION REQUIREMENTS 
 
 3.1 All proposals will be evaluated on non-price factors and 
price.  Offerors are required to provide data addressing all stated 
factors.  If an Offeror does not have data relating to a specific 
factor, it shall be clearly stated.  Offers that do not address all 
factors will be considered non-responsive and may not receive further 
consideration. 
 
 3.2 Non-price evaluation factors are equally important.  All 
subfactors within a factor have equal importance. 
 

TECHNICAL FACTORS (Step 1/Volume I): 
 
 Factor I, Past Performance and Past Experience 
 

Subfactor A - Past Performance  
 
Subfactor B - Past Experience 

 
 Factor II, Project Management and Organization 
 

Subfactor A - On-site Organization  
 
Subfactor B - Key Personnel 

 
 Factor III, Small Business Program 
 
PRICE (Step 2/Volume II) 

 
3.3 Each technical factor and subfactor will be evaluated on an 

acceptable/unacceptable basis.   Acceptability will be based upon 
submission of all of the requirements identified in the respective 
submission section, and the following: 
 
For Past Performance - The Offeror has provided at least 1 project 
meeting the stated criteria for relevancy and recency (completed after 
1995, or still underway and awarded prior to 2001) receiving no less 
than a satisfactory final performance rating; and the Offeror must not 
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have received an Unsatisfactory performance evaluation on any Federal 
Government contract after 1995.  
 
For Past Experience - The offeror must demonstrate experience on at 
least one relevant project completed after 1995, or still underway and 
awarded prior to 2001, in which they were/are the prime contractor. 
 
Offerors will receive an acceptable or unacceptable rating for 
experience.  If the Government concludes, based upon the evaluation of 
an Offeror's proposal, that there is significant doubt as to the 
offeror's ability to successfully perform and complete the required 
work, the offeror will be found technically unacceptable for this 
subfactor. 
 
For Organizational Structure -The offeror must demonstrate how he 
proposes to structure the reporting chain and how the key personnel fit 
into the structure for on-site staff. 
 
The Government will review and evaluate the organization chart and 
other pertinent information provided for this subfactor as either 
acceptable or unacceptable.  The Offeror's proposal submission for this 
subfactor must demonstrate the offeror's ability to complete the 
project successfully through the use of an efficient organizational 
structure that allows for streamlined reporting processes, proper 
subcontractor management, ability to manage resources, and a 
technically knowledgeable and capable on-site staff. 
 
For Key Personnel - The proposal includes all requested information for 
the factor.  All proposed key personnel meet the minimum qualification 
standards described below and are from the Offeror’s organization. 
 
For Small Business Program - Offeror's Small Business Subcontracting 
Plan goals were met or reasonable justifications for not achieving 
these goals provided. Offers from Small Business concerns shall receive 
an acceptable rating.  
 
 3.4 The Government intends to award a contract to the Offeror 
whose proposal is the Lowest Priced-Technically Acceptable (LPTA) 
proposal.  An acceptable rating for each factor and subfactor is 
required for an offeror’s proposal to receive further consideration. 
Failure to receive an acceptable rating for any factor or subfactor 
will result in rejection of the offeror’s proposal notwithstanding 
acceptable ratings for other factors or subfactors. Award will be made 
to the responsible offeror that submits the lowest priced offer that is 
technically acceptable to the Government. 
 
 3.5 Step 1/Volume I, Technical Proposal.  Data provided in 
response to the non-price factors described below shall be included in 
Step 1/Volume I, “Technical Proposal”. 
 
  3.5.1 Relevant Experience.  Relevant experience refers to 
construction on military bases of new barracks and company operation 
facilities, and renovation/repair of occupied buildings/structures. 
 
  3.5.2 Evaluation Factor (1) Past Performance and Past 
Experience.  Data provided in support of this factor shall clearly 
demonstrate the Offeror’s ability to meet the requirements of the 
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contract based on his past experience and past performance history on 
relevant projects similar in size and scope to this contract.  Only 
past experience and past performance considered relevant to this 
project will be considered (see paragraph 3.5.1 above). 
 
   3.5.2.1 Subfactor (1)(a) Past Performance.  For 
each of the contracts identified in Subfactor B, Past Experience, 
indicate the final overall performance rating received.  Only 
performance ratings for the Offeror will be considered.  Provide 
documentation of the indicated rating in this tab.  Undocumented 
performance ratings will not be considered. 
 
    3.5.2.1.1  The Government will review and 
evaluate information about each offeror's past performance and will 
rate offerors as acceptable or unacceptable on the basis of their 
documented past performance.  By "past performance" the Government 
means an offeror's reputation for satisfying its customers by 
delivering quality work in a timely manner at a reasonable price.  Past 
Performance also includes an offeror's reputation for integrity, 
reasonable and cooperative conduct, effective subcontractor management, 
and commitment to customer satisfaction. In reviewing and evaluating an 
offeror's past performance, the Government will consider information 
obtained from the offeror and may consider information from other 
sources, including past and present customers and their current and 
former employees. Note the unavailability (due to nonexistence) of past 
performance records or information cannot result in an unacceptable 
rating for this subfactor, but instead, will result in a neutral 
rating. Evidence that an offeror has poor past performance in any area 
may result in an unacceptable rating for the entire subfactor. 
 
    3.5.2.1.2  The information provided by the 
Offeror will provide the major portion of the information used in the 
Government's evaluation for past performance. The Government may use 
other sources to assess past performance information including the 
Construction Contractor Appraisal Support System (CCASS) and inquiries 
with previous customers/owners/subcontractors.  
 
   3.5.2.2 Subfactor (1)(b) Past Experience.  
Offerors shall identify contracts demonstrating relevant experience 
completed after 1995, or still underway and awarded prior to 2001, in 
which they were/are the prime contractor. 
 
    3.5.2.2.1 For each of the projects provided 
in support of this factor, a Project Data Sheet shall be completed.  
This sheet shall include all of the data listed below.  All requested 
information must be provided.  Failure to provide any of the requested 
data may be cause to eliminate a project from consideration in the 
evaluation. 
 
     3.5.2.2.1.1 Contract Number, Project 
Description and Location, 
 
     3.5.2.2.1.2 Contracting Officer/Owner's 
Point of Contact, Telephone Number, Facsimile Number, 
 
     3.5.2.2.1.3 Original Contract Amount, 
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     3.5.2.2.1.4 Final Contract Amount, 
 
     3.5.2.2.1.5 Original Completion Date, 
 
     3.5.2.2.1.6 Final Completion Date (as 
established by contract modifications), 
 
     3.5.2.2.1.7 Actual Completion Date (date 
work accepted by the customer), 
 
     3.5.2.2.1.8 Estimated Percentage of 
Actual onsite Construction Work that the Offeror and its employees 
performed on the project, 
 
     3.5.2.2.1.9 Letters of Appreciation or 
Commendation and Awards.  Letters or other communications generated 
specifically for purposes of this solicitation may not be given as much 
weight as evaluations and other communications that are generated in 
the ordinary course of business. 
 
     3.5.2.2.1.10 Interim or Final 
Performance evaluation (if customer was the Federal Government, submit 
Standard Form 1420 or DD Form 2626), 
 
     3.5.2.2.1.11 Offerors that report an 
adverse or unfavorable interim or final performance evaluation should 
attach a narrative that explains, rebuts, or describes lessons learned 
from the adverse or unfavorable evaluation. 
 
     3.5.2.2.1.12 For each completed 
project which the Offeror identifies as an example of past performance, 
describe that completed project's relevance to the current, proposed 
project in terms of the Offeror's proposed use of the same key 
management personnel.  
     3.5.2.2.1.13 State why or how the 
Offeror's experience with the described project is relevant to the 
Offeror's expectation of successful completion of this project. 
 
    3.5.2.2.2 If the Offeror intends to rely on 
its joint venture partners past experience, the Offeror shall submit 
Project Data Sheets demonstrating relevant past experience. 
 
    3.5.2.2.3 In order to demonstrate the depth 
of its experience, Offerors may submit data for themselves and their 
joint venture partners for the same project.  However, the submission 
of data on the same project will only be counted as a single project. 
 
    3.5.2.2.4 The Government will review and 
evaluate the documentation submitted with each proposal with respect to 
the offeror's past and current work experience, including technical 
similarities between the offeror's work experience and the work 
described in this solicitation.  Direct experience of the offeror or 
any joint venture partners that any offeror proposes to utilize in the 
execution of this project will be considered.  
 
  3.5.3 Evaluation Factor (2) Project Management and 
Organization.   
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   3.5.3.1 If an Offeror is awarded a contract, all 
key personnel that are included in the Offeror’s proposal shall be used 
on the contract.  Substitution or addition of any key personnel not 
included in a successful Offeror’s proposal must be submitted for 
review and acceptance by the Contracting Officer prior to the start of 
work by that individual.  The Contractor is informed that the 
Government will be allowed 30 days to respond.  Any delays resulting 
from this post-award process shall be the responsibility of the 
contractor and shall not be a basis for any equitable contract 
adjustment. 
 
   3.5.3.2 Subfactor (2)(a) Onsite Organization.  
Provide a diagram depicting the proposed management organization.  The 
chart shall clearly identify lines of authority and areas of 
responsibility.  Include a narrative description of how the management 
team will operate, and the specific duties and responsibilities of the 
key personnel. 
 
    3.5.3.2.1 Describe the Offeror's proposed on-
site organization and structure. 
 
    3.5.3.2.2 Describe how the Offeror intends to 
monitor and control timeliness, quality, and safety of the work at the 
job site, including the work of any subcontractors.  
 
    3.5.3.2.3 Incorporate into the description an 
organizational chart depicting the on-site managerial and technical 
staff.  At a minimum, offeror must include the following key personnel: 
Contractor Quality Control Systems Manager, Project Superintendent, 
Project Manager, Project Safety Officer, Project Scheduler, and 
Structural Foreman. In addition to these six positions, offeror should 
identify any other managerial and/or technical positions that will be 
used on this project to demonstrate the Offeror's ability to provide 
quality work within the project completion period. 
 
   3.5.3.3 Subfactor (2)(b) Key Personnel.  The 
Government will review and evaluate the qualifications and experience 
of each of the offeror’s proposed key personnel. At a minimum, offeror 
must include the following six positions to be used on this project: 
Contractor Quality Control Systems Manager (CQCSM, see Section 01455), 
Project Superintendent, Project Manager, Project Safety Officer, 
Project Scheduler (see Section 01320), and Structural Foreman. In 
addition to any other requirements identified elsewhere in the 
solicitation, the offeror's proposed personnel for these six positions 
shall have a minimum of five years of experience on Federal Government 
projects of similar scope, dollar value, and complexity. Of that 
experience, the offeror's personnel proposed for these six positions, 
must have a minimum of two years of specialized experience (in the 
proposed position) on Federal Government projects of similar scope, 
dollar value, and complexity. The length of experience required in this 
paragraph applies only to the listed six positions and is not a 
requirement for any of the offeror's other managerial and/or technical 
personnel that will be used on this project. 
 
    3.5.3.3.1 Identify the individuals proposed 
to fill the key personnel positions identified above.  Provide resumes 
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for each individual.  Resumes must support the individual’s 
qualifications to perform in the identified position, including any 
special skills or experiences deemed worthy of note.  Resumes shall 
include a List of projects completed by the proposed individual.  The 
list shall include contract number, completion date, title, detailed 
description, and dollar value, and position held.  Preference will be 
given to individuals with past relevant experience (see paragraph 3.5.1 
above). 
 
    3.5.3.3.2 If an Offeror is awarded a 
contract, all individuals that are included in the Offeror’s proposal 
shall be used on the contract.  Substitution or addition of any 
individual(s) not included in a successful Offeror’s proposal must be 
submitted for review and acceptance by the Contracting Officer prior to 
the start of work by that individual.  The Contractor is informed that 
the Government will be allowed a minimum of 30 days to respond.  Any 
delays resulting from this substitution process shall be the 
responsibility of the contractor and shall not be a basis for any 
equitable contract adjustment. 
     
  3.5.4 Evaluation Factor (3)- Small Business Program.  Past 
performance in complying with Small Business Subcontracting Plan. 
Offerors shall submit data that demonstrate its use of Small Business 
Concerns.  Small Business Concerns include small disadvantaged 
businesses (SDB), women-owned small businesses, HUBZone small 
businesses, veteran-owned small businesses and service disabled 
veteran-owned small businesses. 
 

• Provide SF 294' s, "Subcontracting Report for Individual 
Contracts" for projects of similar scope and magnitude.  Provide 
reasonable justifications if goals were not met. 

 
 3.5 Step 2/Volume II, Price Proposal 
 
  3.5.1 The Offeror's price proposal will be evaluated 
separately from the offeror's non-price proposal.  The Government will 
compare the competing prices proposed by all Offerors determined to 
have submitted technically acceptable offers to establish price 
reasonableness. 
 
  3.5.2 A Two (2) price breakdowns shall be included in 
Volume II, “Price Proposal”, as described below. 
 
   3.5.2.1 Price Breakdown A.  The Offeror’s 
proposed total price for Item No. 1 shall be broken down according to 
the following items of work.  Only a lump sum price for each of the 
items identified below is required.  Do not submit a cost breakdown.  
The prices provided shall include all work within five feet of the 
building.  (Price breakdown A is not required for Items No. 2 and 3). 
 
(The breakdown format, as provided by post-closing amendment will be 
utilized.)  
 

BK-1 
SCB-1 
COF-2 
Bldg. 118 
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Bldg. 102 
All Sitework and Utilities not included in Item 2 

 
   3.5.2.2 Price Breakdown B.  The Offeror’s 
proposed total price for each of Item Nos. 1, 2, and 3 shall be 
individually broken down by trade.  Following is a partial list of 
anticipated subcontractors/trades.  Offerors shall provide a complete 
listing of all work to be subcontracted and the associated cost of the 
applicable trade work.  The total of each item breakdown shall equal 
the amount bid for that Item in Section 00010, Proposal Schedule. 
 

DIRECT COSTS: 
Work by Prime Contractor 
Work by Subcontractors (Price by Trade) 

Sitework 
Asbestos Removal 
Landscaping 
Masonry 
Reinforcing Steel 
Structural Steel 
Drywall 
Painting 
HVAC 
Plumbing 
Fire Protection 
Electrical, Interior 
Electrical, Exterior 
Etc. (List all other subcontract prices individually) 

Subtotal Direct Costs 
 
INDIRECT COSTS: 
Field Office Overhead 
Home Office Overhead 
Profit 
Tax 
Bond 

Subtotal Indirect Costs 
 
TOTAL ITEM PRICE 
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252.209-7004    SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY 
THE GOVERNMENT OF A TERRORIST COUNTRY (MAR 1998) 
 
(a)  Unless the Government determines that there is a compelling reason to do so, the Contractor shall not 
enter into any subcontract in excess of $25,000 with a firm, or subsidiary of a firm, that is identified, on the 
List of Parties Excluded from Federal Procurement and Nonprocurement Programs, as being ineligible for 
the award of Defense contracts or subcontracts because it is owned or controlled by the government of a 
terrorist country. 
 
(b)  A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, 
before entering into a subcontract with a party that is identified, on the List of Parties Excluded from 
Federal Procurement and Nonprocurement Programs, as being ineligible for the award of Defense contracts 
or subcontracts because it is owned or controlled by the government of a terrorist country.  The notice must 
include the name of the proposed subcontractor notwithstanding its inclusion on the List of Parties 
Excluded From Federal Procurement and Nonprocurement Programs. 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 7 calendar days after the 
date the Contractor receives the notice to proceed with the exception of Building 102, which will not be 
made available to the Contractor until 19 May 2003, (b) prosecute the work diligently, and (c) complete the 
entire work ready for use not later than 757 calendar days (cds).   Should Option 2, “Medium Company 
Operations Facility, COF-1” be exercised, completion date will be extended by 30 cds to 787 cds.  The 
time stated for completion shall include final cleanup of the premises.  
 
(End of clause) 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor 
shall pay liquidated damages to the Government in the amount of $350.00 for each calendar day of delay 
until the work is completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to 
accrue until the work is completed. These liquidated damages are in addition to excess costs of repurchase 
under the Termination clause. 
 
(End of clause) 
 
52.211-13     TIME EXTENSIONS (SEP 2000) 
 
Time extensions for contract changes will depend upon the extent, if any, by which the changes cause delay 
in the completion of the various elements of construction. The change order granting the time extension 
may provide that the contract completion date will be extended only for those specific elements related to 
the changed work and that the remaining contract completion dates for all other portions of the work will 
not be altered. The change order also may provide an equitable readjustment of liquidated damages under 
the new completion schedule. 
 
(End of clause) 
 
 
52.211-15     DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS (SEP 1990) 
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SECTION 00800 Special Contract Requirements  
  
  
S-8 UTILITY OUTAGES 
 
 
Utility outages shall be as hereinafter specified, unless otherwise indicated or specified.  
Interruptions to existing utilities shall be held to a minimum.  Outages to facilitate connections to 
existing systems shall be scheduled to take place during periods of minimum demand.  The 
Contractor shall submit a planned schedule of outages to the Contracting Officer for proper 
coordination with existing facilities, and shall notify the Contracting Officer in writing not less than 
45 days in advance of the intended interruptions.  Planned schedule of outages shall include 
specific dates, times, and anticipated duration of proposed outages.  In the event the proposed 
outages interfere with station operations, the Contracting Officer will consider or offer alternate 
dates and/or times. Outages may be permitted during off-peak hours, hours of darkness, 
weekends, and holidays, at no additional cost to the Government.  Work shall be planned to 
minimize outages.  No utility outage will be permitted until the Contractor receives written 
approval from the Contracting Officer. 
 
     [End of Statement] 
 
 
S-36.9 AS-BUILT DRAWINGS (OCT 1999) 
 
 
The Contractor shall keep on the job site two complete sets of  drawings.  These drawings 
will be identified as working ‘As-Built’ drawings and shall be used to record all changes 
from the original drawings and specifications, the exact ‘As-Built’ locations, sizes and 
types of equipment, etc.  These working ‘As-Built’ drawings shall be corrected daily and 
the quality of draftsmanship shall be compatible with the draftsmanship of the original 
drawings. 
 
The working As-Built drawings will be reviewed monthly by the Contracting Officer’s 
Representative (COR) to assure satisfactory performance in maintaining an accurate and 
current recording of as-built conditions.  Failure to maintain an accurate and current 
recording of as-built conditions, as determined by the COR, shall be cause for appropriate 
action by the Contracting Officer, including withholding a part of contract payment until 
such time as the deficiencies have been corrected. 
 
At the final inspection or upon beneficial occupancy of the facility by the user, whichever 
comes first, the Contractor shall provide one of the two sets of working As-Built drawings 
to the COR for turnover with the facility.  The Contractor shall continue to maintain the 
remaining set of working As-Built drawings until such time the COR expects no more 
additional changes and or modifications to the project.  Contractor shall obtain a copy of 
the CADD files from the COR.  Within 20 calendar days of receipt of a request by the COR, 
the Contractor shall submit to the Contracting Officer one (1) full set of CADD files in TYPE 
OF CADD FORMAT format on CD-ROM.  The contractor modifications to the CADD files 
shall be completed with native TYPE OF CADD FORMAT vector graphic Commands. The 
as-built drawings shall be a record of the construction as installed and completed by the 
Contractor.  They shall include all the information shown on the contract set of drawings 
and a record of all deviations, modifications, or changes from those drawings, however 
minor, which were incorporated in the work, all additional work not appearing on the 
contract drawings, and all changes which are made after final inspection of the contract 
work. 
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In the event the Contractor accomplishes additional work which changes the as-built 
conditions of the facility after submission of the as-built drawings, the Contractor shall 
furnish revised and/or additional drawings as required to depict as-built conditions.  The 
requirements for these additional drawings will be the same as for the as-built drawings 
included in the original submission. 
 

[End of Statement] 
 
 
S-36.8 GROUND-FAULT CIRCUIT INTERRUPTERS 
 
 
Ground-fault circuit interrupters for all 125-volt single phase 15- and 20-ampere receptacle outlets 
which are not part of the permanent wiring of the building or structure shall be provided by the 
Contractor in accordance with Section 305-6 of the 1999 National Electrical Code. 
 

[End of Statement] 
 
 
S-36.7 IDENTIFICATION OF EMPLOYEES 
 
 
The Contractor shall be responsible for furnishing to each employee and for requiring each 
employee engaged on the work to display such identification as may be approved and directed by 
the Contracting Officer.  All prescribed identification shall immediately be delivered to the 
Contracting Officer for cancellation upon the release of any employee.   When required by the 
Contracting Officer, the Contractor shall obtain and submit fingerprints of all persons employed or 
to be employed on the project. 
 

[End of Statement] 
 
 
S-36.6 CERTIFICATES OF COMPLIANCE 
 
 
Any certificates required for demonstrating proof of compliance of materials with specification 
requirements shall be executed in five (5) copies.  Each certificate shall be signed by an official 
authorized to certify in behalf of the manufacturing company and shall contain the name and 
address of the Contractor, the project name and location, and the quantity and date or dates of 
shipment or delivery to which the certificates apply.  Copies of laboratory test reports submitted 
with certificates shall contain the name and address of the testing laboratory and the date or 
dates of the tests to which the report applies.  Certification shall not be construed as relieving the 
Contractor from furnishing satisfactory material, if after tests are performed on selected samples, 
the material is found not to meet the specific requirements. 
 

[End of Statement] 
 
 
S-36.5       TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER 
 
1.  This provision specifies the procedure for determination of time extensions for unusually 
severe weather in accordance with the contract clause entitled DEFAULT (FIXED-PRICE 
CONSTRUCTION).  In order for the Contracting Officer to award a time extension under this 
clause, the following conditions must be satisfied: 
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a.  The weather experienced at the project site during the contract period must be found to be 
unusually severe, that is, more severe than the adverse weather anticipated for the project 
location during any given month. 
 

b.  The unusually severe weather must actually cause a delay to the completion of the 
project.  The delay must be beyond the control and without the fault or negligence of the 
Contractor. 
 
2.  The following schedule of monthly anticipated adverse weather delays is based on National 
Oceanic and Atmospheric Administration (NOAA) or similar data for the project location and will 
constitute the base line for monthly weather time evaluations.  The Contractor's progress 
schedule must reflect these anticipated adverse weather delays in all weather dependent 
activities. 
 
 

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY 
WORK DAYS BASED ON 5 DAY WORK WEEK 

 
  JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC 
     4   5   6   4   3   3   3   4   3   5   4   7  
 
3.  Upon acknowledgment of the Notice to Proceed (NTP) and continuing throughout the contract, 
the Contractor will record on the daily CQC report, the occurrence of adverse weather and 
resultant impact to normally scheduled work.  Actual adverse weather delay days must prevent 
work on criticial activities for 50 percent or more of the Contractor's scheduled work day.  The 
number of actual adverse weather delay days shall include days impacted by actual adverse 
weather (even if adverse weather occurred in previous month), be calculated chronologically from 
the first to the last day of each month, and be recorded as full days.  If the number of actual 
adverse weather delay days exceeds the number of days anticipated in paragraph 2, above, the 
Contracting Officer will convert any qualifying delays to calendar days, giving full consideration for 
equivalent fair weather work days, and issue a modification in accordance with the contract 
clause entitled DEFAULT (FIXED-PRICE CONSTRUCTION). [ER 415-1-15, 31 Oct 89] 
 
 
S-36.34      VEHICLE REGISTRATION 
 
 
1. All vehicles operating on Army Installations must have a valid registration, valid certificate of 

insurance, current safety inspection and be operated by a licensed driver.   Vehicle operators 
shall be prepared to present these documents when requested by the security guard. 

 
2. Contractor vehicles utilized in performance of the contract shall be registered with the 

Installation Provost Marshal for entry into any Army Installation.  This includes contractor 
employees’ privately-owned vehicles (POVs) used to travel to and from the job site.  
Employees will be allowed to register only one vehicle. It shall be the sole responsibility of the 
contractor to register vehicles with the Provost Marshal. 

 
3. Prior to contract performance, the contractor shall provide the Contracting Officer with a list of 

company-owned vehicles, employee POVs, and any subcontractor vehicles to be registered.  
The Contracting Officer will prepare a request for vehicle registration to the Provost Marshal.  
Upon receipt of the signed request the contractor shall report directly to the Provost Marshal 
for vehicle registration.  Contractor employees must report in person for registration of their 
POVs.   The following documents will be required to be presented to the Provost Marshal for 
vehicle registration: 

 
a. Contracting Officer’s request for vehicle registration. 
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b. Valid Vehicle registration 
c. Valid Certificate of Insurance 
d. Current Safety Inspection 
e. Valid driver’s license 

 
4.  At any time contractor employees (or subcontractor employees) are operating contractor-

owned vehicles on an Army Installation, they shall have in their possession a letter signed by 
a corporate officer authorizing the individual to drive the vehicle.   

 
5. The Contracting Officer and the Provost Marshal  office shall be notified of any changes in 

vehicles within three business days of the change.  
 
6. In the event the Provost Marshal issues extended passes for vehicles, lost passes shall be 

reported immediately, in writing, to the appropriate Provost Marshal Office, in order to obtain 
new passes.  Notification shall include all circumstances surrounding the loss of the original 
passes.  All vehicle passes issued shall be returned to the Provost Marshal upon completion 
of the contract, termination of an employee or discontinued use of the registered vehicles. 

 
7. Failure to follow the procedures outlined above may result in delays in entering Army 

Installations.  The Government is not responsible for any adverse impact on the contractor or 
its operation as a result of delays due to the failure to register vehicles. 

 
  
 
S-36.22 NOTICE OF PARTNERING 
 
 
The Government intends to encourage the foundation of a cohesive partnering arrangement with 
the contractor and its subcontractors.  This partnering arrangement will be structured to draw on 
the strengths of each organization to identify and achieve reciprocal goals.  The objectives are 
effective and efficient contract performance intended to achieve completion within budget, on 
schedule, and in accordance with contract plans and specifications.  This partnering arrangement 
will be bilateral in membership.  To implement this partnering initiative, it is anticipated that within 
60-days of Notice to Proceed, the contractor and Government management teams to include on-
site and off-site management will attend a Input No. of Days (TBD) day partnering development 
seminar/team building workshop.  Any costs associated with the partnering workshop, excluding 
salaries, travel, lodging, and food for Government personnel, shall be borne by the contractor.  
The facilitator for the workshop shall be an objective and neutral third party participant, skilled in 
team building and group dynamics, who has no vested interest in the decisions reached by the 
group.  Government personnel (number of individuals to be furnished at a later date) will 
attend this workshop.  The partnering workshop will be held at a location and date to be 
determined at a later time. 
 
     [End of Statement] 
 
 
S-36.21 AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984) 
 
 
(a)  The Government shall make all reasonably required amounts of utilities available to the 
Contractor from existing outlets and supplies, as specified in the contract.  Unless otherwise 
provided in the contract, the amount of each utility service consumed shall be charged to or paid 
for by the Contractor at prevailing rates charged to the Government or, where the utility is 
produced by the Government, at reasonable rates determined by the Contracting Officer.  The 
Contractor shall carefully conserve any utilities furnished without charge. 
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(b)  The Contractor, at its expense and in a workmanlike manner satisfactory to the Contracting 
Officer, shall install and maintain all necessary temporary connections and distribution lines, and 
all meters required to measure the amount of each utility used for the purpose of determining 
charges.  Before final acceptance of the work by the Government, the Contractor shall remove all 
the temporary connections, distribution lines, meters, and associated paraphernalia.  
 
(c)  Schedule of utilities available from the Government without charge:  water and electricity 
 
     [End of Statement] 
 
 
S-36.20 PERFORMANCE OF WORK BY THE CONTRACTOR - DEFINED (NOV 1998) 
 
 
(a) "Work," means physical work activities, involving any of the trades required to directly place 
the construction required by the contract.  It also includes physical activities that directly support 
the work, such as:  (1) warehousing;  (2) maintenance of equipment; (3) procurement and 
transportation of supplies or construction materials to the site for use by the contractor;  (4) 
procuring, transporting and providing equipment for use by the contractor;  (5) logistical activities 
that directly support the contractor's employees;  and (6) similar activities.  The meaning of the 
term does not include:  (1) physical work performed by subcontractors;  (2) procurement and 
transportation of supplies or construction materials to the site for use by subcontractors;  (3) 
procuring, transporting and providing equipment for use by subcontractors;  logistical activities 
undertaken by subcontractors for the benefit of contractor or subcontractor employees;  (4) 
superintendence, quality control, clerical or similar activities;  or (5) other activities of a similar 
nature. 
 
Work will be quantified in terms of its monetary cost to the contractor, and will be compared to the 
total direct costs that the contractor incurs in performing the contract. 
 
(b)  "On the site" means the area within the construction limits depicted or described in the 
contract drawings or specifications.  Activities such as transportation, maintenance and logistics 
that take place outside of the construction limits depicted or described are still "on the site," if in 
direct support of activities within the construction limits. 
 
(c)  "The contractor's own organization" means those individuals who are employed and paid by 
the contractor, whether full or part time.  If a joint venture or partnership, members (and their paid 
employees) of the joint venture or partners are considered part of "the contractor's own 
organization." If a corporation, wholly-owned subsidiary elements of the corporation and their paid 
employees, are considered part of "the contractor's own organization." Any individual who is 
employed or paid, even on a occasional basis by an entity other than the contractor (such as a 
subcontractor), or any subcontractor or supplier to the contractor, is not considered part of "the 
contractor's own organization." 
 
     [End of Statement] 
 
 
S-36.19 PROGRESS CHARTS 
 
 
If the Government revises the work to be accomplished by issuing a Notice to Proceed with a 
change to the contract which would affect the order of work or duration of time for completing the 
work, the progress chart prepared by the Contractor pursuant to the Contract Clause entitled 
'SCHEDULE FOR CONSTRUCTION CONTRACTS' shall be revised promptly by the Contractor 
by adding to, deleting, or rescheduling the affected features to indicate the Contractor's current 
plans for completing the work as revised.  The cost for this revision of the schedule is a part of the 
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cost of the change.  Revisions to the progress charts shall be made no later than the next regular 
progress updating following notice to proceed with the change, whether or not the formal 
modification to the contract has been issued.  If the Contractor fails or refuses to incorporate the 
changed work in the progress chart, the Contracting Officer may furnish revisions which the 
Contractor shall include and use in the progress chart until the modification is settled or until 
actual dates supersede the estimated data.  If the Contractor objects to the changes furnished by 
the Contracting Officer, it shall submit such objections in writing along with a counterplan within 
20 days after the date suggested revisions were furnished by the Contracting Officer.  Failure to 
submit objections and counterplan within the 20 days will be deemed to indicate the Contractor's 
concurrence in the Contracting Officer's suggested revisions.  The schedule into which these 
revisions have been incorporated shall become the current schedule for continued evaluation of 
progress and the document which will be used to evaluate impact on the Contractor's work for 
time extensions.  
 
     [End of Statement] 
 
 
S-36.18 ACCIDENT PREVENTION PLAN  (DEC 1998) 
 
 
Within 15 days after receipt of Notice of Award of the contract, and at least 7 days prior to the 
preconstruction conference, four copies of the Accident Prevention Program shall be submitted to 
the Contracting Officer for review and acceptance.  The program shall consist of the following 
forms and documents: 
 
(a)  An executed POD Form 248-R Rev (1 Jun 98), Accident Prevention Program, Administrative 
Plan. 
 
(b) An executed POD Form 184-R Rev (16 Oct 98), Activity Hazard Analysis.  (At the Contracting 
Officer's discretion, the Contractor may submit its Activity Hazard Analysis only for the first phase 
of construction provided that it is accompanied by an outline of the remaining phases of 
construction.  All remaining phases shall be submitted and accepted prior to the beginning of 
work in each phase.) 
 
(c)   A copy of company policy statement of accident prevention and any other guidance 
statements normally provided new employees. 
 
Contractor shall not commence physical work at the site until the program has been accepted by 
the Contracting Officer, or his authorized representative.  In developing and implementing its 
Accident Prevention Program, the Contractor is also responsible for reviewing Section 1 of the 
most current edition (Sep 1996) of US Army Corps of Engineers Safety and Health Requirements 
Manual, Engineer Manual 385-1-1.  [See paragraph entitled, SAFETY STANDARDS, in Section 
00800] 
 
     [End of Statement] 
 
 
S-36.17 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE  (AUG 1999) 
 
 
Whenever a contract or modification of contract price is negotiated, the Contractor's cost 
proposals for equipment ownership and operating expenses shall be determined in accordance 
with the requirements of Special Contract Requirements statement, entitled "EQUIPMENT 
OWNERSHIP AND OPERATING EXPENSE SCHEDULE," of this solicitation.  EP 1110-1-8 
"Construction Equipment Ownership and Operating Expense Schedule" is available at 
http://www.usace.army.mil/inet/usace-docs/eng-pamphlets/ep1110-1-8(vol10)/toc.htm for State of 
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Hawaii (Region 10) and at http://www.usace.army.mil/inet/usace-docs/eng-pamphlets/ep1110-1-
8(vol12)/toc.htm  
for Kwajalein Island, Roi-Namur Island, and Meck Island (Area 12), including Guam, American 
Samoa, and Johnston Island).  [FAR 31.105(d)(2)(i) and EFARS 31.105(d)(2)(i)(b)]. 
 
     [End of Statement] 
 
S-36.12 PROJECT SIGN 
 
 
A project sign shall be fabricated and erected at a location designated by the Contracting Officer.  
The sign shall be constructed as shown on Drawing Nos. 40-21-01 and 40-21-06, copy of which 
are provided at the end of this section.  The sign shall be erected as soon as possible and within 
15 days after the date of notice to proceed.  Upon completion of the project, the sign shall be 
removed and disposed of.  
     [End of Statement] 
 
 
S-36.11 POSTERS AND NOTICES 
 
 
Wage Rate, Equal Employment Opportunity, and Nondiscrimination in Employment Posters and 
Notices will be provided to the Contractor by the Contracting Officer.  The Contractor shall mount 
these posters and notices, together with the wage determination decision, under weatherproof, 
transparent, protective covering, in one or more conspicuous places, as approved, and readily 
available to employees. 
 

[End of Statement] 
 
 
S-36.10 WARRANTY IMPLEMENTATION (MARCH 2000) 
 
(a)   The Contractor shall designate a representative within the State of Hawaii to implement the 
Warranty of Construction clause.  The Contractor may designate himself provided he has a 
permanent office in the State of Hawaii.  The Contractor may designate different representatives 
for separate specialties of work. 
 
(b)   The name, address, telephone number of each representative, and nomenclature of 
warranty item shall be submitted to the Contracting Officer's representative at least 30 days prior 
to the contract completion date or beneficial occupancy of the work or part thereof.  For the 
purposes of paragraph f of the warranty clause, a reasonable time shall be considered to be as 
follows: 
 
(1)   21 calendar days from the receipt of a written notification of any failure, defect, or damage of 
such nature that the work remains functional or habitable or both, as applicable. 
 
(2)   24 hours for failures, defects or damages which render the work nonfunctional or 
uninhabitable or both, as applicable.  Response in this instance starts from receipt of verbal 
notification from an authorized Government representative.  Written confirmation will follow the 
initial verbal request. 
  

[End of Statement] 
 
 
S-28.8 PERFORMANCE AND PAYMENT BONDS  (OCT 1995) 
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(Applicable to contracts exceeding $100,000) 
 
Within fourteen (14) calendar days after the date of contract award, the bidder to whom award is 
made shall furnish the Government with two bonds, each with good and sufficient surety or 
sureties acceptable to the Government;  namely, a Performance Bond (Standard Form 25) and a 
Payment Bond (Standard Form 25-A). 
 
Any bonds furnished will be furnished by the Contractor to the Government prior to issuance of a 
Notice to Proceed by the Government.  [FAR 28.102-3] 
 
     [End of Statement] 
 
 
S-28.7 REQUIRED INSURANCE (Dec 1993) 
 
 
(The following is applicable when work is performed on a government installation.) 
 
The minimum insurance requirements, pursuant to Section 00700, Contract Clause, 
"INSURANCE - - WORK ON A GOVERNMENT INSTALLATION" of this contract, are: 
 
Workers' Compensation and Employer's Liability Insurance - Minimum coverage of $100,000. 
 
Comprehensive General Liability Insurance - Minimum coverage of $500,000 per occurrence. 
 
Automobile Liability Insurance 
 
(1)  Bodily Injury:  Minimum coverage of $200,000 per person and $500,000 per occurrence. 
 
(2)  Property Damage:  Minimum coverage of $20,000 per occurrence. 
 
The Contractor shall insert the substance of this clause in subcontracts under this contract that 
require work on a Government installation.  The Certificate Holder for Subcontractors' Certificates 
of Insurance shall be the U.S. Army Engineer District, Honolulu, Fort Shafter, Hawaii  96858-
5440. [FAR 28.306 and 28.307-2] 
 
     [End of Statement] 
 
 
 
S-23.2       ASBESTOS PROHIBITION & CERTIFICATION (SEP 2000) 
 
 a.   Materials or products containing more than one percent asbestos shall not be used 
in this project.  The Contracting Officer, at any time prior to acceptance of the work, or during the 
period designated for warranty of the work, if any, may reject materials and products that contain 
asbestos in excess of one percent, and direct the removal of such materials and products from 
the jobsite, at the sole expense of the contractor, and without additional time granted for 
performance of the work.  After completion of this contract, if asbestos (exceeding 1%) is 
discovered in the products or materials (excluding items permitted by the exception) installed by 
the contractor, the Government reserves the right to direct the Contractor to perform asbestos 
abatement and restoration work, as required, at the Contractors' sole cost.  Asbestos abatement 
work (removal and disposal of asbestos-containing materials and products) shall be 
accomplished in accordance with currently applicable United States Government and State of 
Hawaii standards for such work. 
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"Exception:  Where suitable asbestos-free (equal to or less than 1% asbestos) substitutes 
do not exist for a material or product, the contractor may use a material or product containing 
asbestos in excess of 1%, with the prior written approval of the Contracting Officer.  The 
Contractor shall submit a written request for such substitution, accompanied by a certification 
from the manufacturer of the material or product that shall set forth, in specific detail, the amount 
of asbestos present in the material or product.  When available, laboratory analysis of the 
material or product for asbestos content shall be included with the submittal." 
 

b.   The Government may conduct asbestos testing on suspected asbestos-containing 
materials and products excluding items permitted by the "Exception", and such testing will be 
conducted at the expense of the Government.  However, wherever destructive testing is required, 
or a material or product must be utilized by the Government for testing, the Contractor, shall, at its 
own expense, repair or replace the material or product, or the item of work that has been 
disturbed by testing, if the test results confirm presence of asbestos exceeding 1%.  In the event 
test results indicate 1% or less asbestos content or complete absence of asbestos, the Contractor 
shall restore the test site to its original condition and the cost of restoration work, as approved by 
the Contracting Officer, shall be borne by the Government. 
 

c.   As a minimum, the Contractor shall furnish manufacturer's certification for the items 
listed below, excluding items permitted by the "Exception", certifying that they are asbestos free 
or do not contain asbestos in excess of 1%, as applicable.  However, when presence of asbestos 
is suspected in other products and materials used in this project, the Contractor shall be required 
to provide such certification for those additional items when so directed by the Contracting 
Officer. Asbestos certification shall be required for the items applicable to this project only. 
 

1.   Vinyl sheet/vinyl tile flooring, including accessories and adhesives 
 

2.   Insulation materials including facing 
 

3.   Gaskets for piping and duct work 
 

4.   Acoustical Tiles 
 

5.   Firestopping materials 
 

6.   Fireproofing materials 
 

7.   Special Coating, including factory applied coatings, on sheetmetal roofing 
and siding 

 
8.   Wallboard for all interior and exterior applications including joint compounds 

 
9.   Adhesives (other than Item 1) used in the project 

 
10.  Tape materials used in the project 

 
11.  Roofing and Siding, nonmetallic 

 
12.  Felt materials and cushion materials 

 
13.  Pre-mixed mortars, grouts, leveling compounds, fillers, and other 

cementitious materials 
 

14.  Caulking and sealing materials 
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d.  All submittals shall be accompanied by a certification from the manufacturer of the 
material or product that the material or product is asbestos-free; or shall set forth, in specific 
detail, the amount of asbestos present in the material or product.  Documentary evidence of 
laboratory analysis of the material or product for asbestos content, conducted by an independent 
testing laboratory accredited for asbestos analysis by either the American Industrial Hygiene 
Association (AIHA) or the National Voluntary Laboratory Accreditation Program (NVLAP) 
administered by the National Institute of Standards and Technology (NIST). 
 

e.  The Contractor shall implement asbestos awareness and require all subcontractors, 
vendors, and suppliers to furnish materials and products free of asbestos except where and 
exception is warranted.  The Contractor shall require all subcontractors, vendors, and suppliers to 
provide manufacturers certifications and data to support the exception.  The request for exception 
shall be provided in writing to the Contracting Officer 30 days prior to commencement of any field 
work related to that product for which the exception is sought for the project. 
 

f.  The Contractor shall monitor all subcontractors, vendors, and suppliers to ensure 
asbestos containing building materials are not used in the project except those permitted by the 
Exception. 
 

g.  Recording 
 

(1)  The Contractor shall annotate on the as-built drawings the location where 
asbestos containing building materials and products have been used.  The annotation 
shall contain the material and quantity. 

 
(2)  Where projects are completed using no asbestos, the Contractor shall 

prepare and sign a Certification of Asbestos Free Facility.  The certification shall contain 
the project name, contract number, date of certification, and Contractor’s name.  The 
certificate shall state that, to the best of Contractor’s knowledge, the facility has been 
completed without the use of asbestos containing building materials and products.  The 
certification shall be signed by the company president or principal or by an individual 
authorized to sign for the president or principal. 

 
 
S-23.1     EMERGENCY PLANNING COMMUNITY RIGHT TO KNOW ACT (EPCRA) 
EXTREMELY HAZARDOUS SUBSTANCES (EHS), CERCLA HAZARDOUS SUBSTANCES, 
AND OTHER OSHA HAZARDOUS CHEMICALS (MAY 2000)  
 
This applies to any contractor utilizing EPCRA EHS, CERCLA hazardous substances, and other 
OSHA hazardous chemicals in performance of any work while on any US Army Garrison, Hawaii 
(USAG-HI) installations. The EPCRA EHS are defined in EPA document EPA 550-B-98-017, Title 
III List of List, Consolidated List of Chemicals Subject to the Emergency Planning and Community 
Right to Know Act and Section 112(r) of the Clean Air Act Amended.  Contractors are responsible 
for knowing which chemicals they may use or transport are contained on the list.  For 
convenience, contractors may review a copy of the EPA document at the Directorate of Public 
Works (DPW) Environmental Department.  To obtain a copy of the list, the document is also 
available at the U.S. Environmental Protection Agency (EPA) Web address 
http://www.epa.gov/ceppo/p-gen.htm.  For contractors’ information, the locations of these 
chemicals stored on USAG-HI installations are available upon request.  To obtain the list of 
locations, forward request to the following E-mail address:  takenakc@schofield-emh1.army.mil.  
Indicate name, company, contract awarded and description of contract.  A data base of locations 
of chemicals will then be forwarded upon review and approval of request.  Contractors working on 
USAG-HI installations are encouraged to review this database which will provide information 
where potentially hazardous chemicals are stored. 
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  (1)  Reporting.  All spills of substances containing EPCRA EHS and CERCLA 
hazardous substances, and OSHA hazardous chemicals will be immediately reported to the 
Directorate of Public Works (DPW) Spill Response line at 656-1111 during normal working hours.  
After normal working hours or weekends/holidays, all spills will be reported to the DPW Work 
Order Desk at 656-1275.  The Contracting Officer must be notified during the first business hour 
immediately after.  All waste developed resulting from EPCRA EHS, CERCLA hazardous 
substances, and other OSHA hazardous chemicals being utilized will be immediately reported to 
the DPW Environmental Office, phone:  656-2878 x 1022 (Mr. Akasaki). 
   
  (2)  All Contractors Utilizing Substances Containing EPCRA EHS, CERCLA 
hazardous substances, and other OSHA hazardous chemicals will perform the following prior to 
contract start. 
 
   (a)  Review the Installation Spill Contingency Plan, the Installation 
Hazardous Waste Management Plan and the 40-hour Environmental Compliance Officer Course 
manual available at the DPW Environmental Department or at the Directorate of Contracting.  
Upon review, the contractor or designated responsible employee shall sign a certification 
statement that they have reviewed and understand the contents of these documents. 
   (b)  Provide a list of all EPCRA EHS, CERCLA hazardous substances, 
and other OSHA hazardous chemicals projected to be utilized, the estimated quantities of each 
and the Material Safety Data Sheets to the DPW Environmental Department and also to building 
6040 East Range for material bar-codes. 
 
   (c)  Provide the name, phone number, and pager number of a company 
spill response point of contact.  The point of contact must be trained in spill response. 
 
   (d)  Provide a copy of an agreement with a hazardous materials spill 
response company in the event of a spill. 
 
   (e)  Provide copies of training certificates on environmental training and 
spill response training. 
 
   (f)   Appoint a primary and alternate Environmental Compliance Officer in 
writing. 
 
   (g)  Develop a notification procedure in the event of a spill to include 
phone numbers of response personnel, support agencies, National Response Center, State 
Hazard Evaluation Emergency Response Office and Civil Defense. 
 
  (3)   Annual Update.  On an annual basis, but not later than 1 February of each 
year, provide DPW Environmental Department an updated list as referenced in (2)(b) above.  
 
  (4)  Contractor Caused Spills or Waste Generated of Substances Containing 
EPCRA EHS, CERCLA Hazardous Substances, and OSHA Hazardous Chemicals.     
 
   (a)  All spills caused by the contractor will be cleaned up under 
supervision of the contractor and a qualified hazardous materials spill response company, at no 
cost to the government, in accordance with all applicable laws and regulations and to the 
satisfaction of the DPW Environmental Department. 
 
   (b)  Accomplish all spill notifications as required by the U.S. 
Environmental Protection Agency and State of Hawaii to the Hazard Evaluation Emergency 
Response Office, Local Emergency Response Commission and National Response Center. 
 
   (c)  Pay for disposal cost of all contaminated materials to include but not 
limited to soil, sorbent materials, disposable equipment and other materials contaminated by the 
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spill.  Ensure all disposal is in accordance with all applicable laws and regulations at authorized 
disposal sites. 
 
 
 
 
S-19 SAFETY STANDARDS 
 
 
The successful offeror will be required to comply with Chapter 396 of the Hawaii Occupational 
Safety and Health Act (OSHA) standards and Title 12 Department of Labor and Industrial 
Relations, Subtitle 8 Division of Occupational Safety and Health, Part 2 General Industry 
Standards as well as with the Corps of Engineers Manual 385-1-1, Safety and Health 
Requirements Manual.  [Title 29, CFR, Chap 18, Part 1910 (OSHA)] 
 

[End of Statement] 
 
 

S-19A U.S. ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS 
MANUAL, EM 385-1-1  (FEB 01) 
 
This paragraph applies to contracts and purchase orders that require the contractor to comply 
with EM 385-1-1 (e.g., contracts that include the Accident Prevention clause at FAR 52.236-13 
and/or other safety provisions.)  EM 385-1-1 and its changes are available at the following web 
site:   
 
http://www.hq.usace.army.mil/soh/hqusace_soh.htm 
 
The Contractor shall be responsible for complying with the current edition and all changes posted 
on the web as of the effective date of this solicitation.   
 

[End of Statement] 
 

 
S-18 ASBESTOS --- (OCCUPATIONAL HEALTH AND ENVIRONMENTAL) 
 
 
(a)  THE CONTRACTOR IS WARNED THAT EXPOSURE TO AIRBORNE ASBESTOS HAS 
BEEN ASSOCIATED WITH FOUR DISEASES:  LUNG CANCER, CERTAIN 
GASTROINTESTINAL CANCERS, PLEURAL OR PERITONEAL MESOTHELIOMA AND 
ASBESTOSIS.  Studies indicate there are significantly increased health dangers to persons 
exposed to asbestos who smoke and further, to family members and other persons who become 
indirectly exposed as a result of the exposed worker bringing asbestos-laden work clothing home 
to be laundered. 
 
(b)  The Contractor is advised that friable and/or nonfriable asbestos containing material has 
been identified in area(s) where contract work is to be performed.  Friable asbestos containing 
material means any material that contains more than 1 percent asbestos by weight that hand 
pressure can crumble, pulverize or reduce to powder when dry.  Nonfriable asbestos containing 
materials do not release asbestos fiber during routine handling and end-use.  However, excessive 
fiber concentrations may be produced during uncontrolled abrading, sanding, drilling, cutting, 
machining, removal, demolition or other similar activities. 
 
(c)  Care must be taken to avoid releasing, or causing to be released, asbestos fibers into the 
atmosphere where they may be inhaled or ingested.  The Occupational Safety and Health 
Administration (OSHA) has set standards at 29 CFR 1910.1001, for exposure to airborne 
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concentrations of asbestos, fibers, methods of compliance, medical surveillance, housekeeping 
procedures and other measures that must be taken when working with or around asbestos 
containing materials which release airborne asbestos fibers at concentrations in excess of those 
established 29 CFR 1910.1001.  29 CFR 1910.1001 has been identified as applicable to 
construction (29 CFR 1926.55 gases, vapors, fumes, dusts and mists).  The Environmental 
Protection Agency (EPA) has established standards at 40 CFR 61.140-156 for the control of 
asbestos emissions to the environment and the handling and disposal of asbestos wastes. 
 
(d)  When contract work activities are carried out in locations where the potential exists for 
exposure to airborne asbestos fibers as described in paragraph (b), or where asbestos waste will 
be generated, the Contractor shall assure that all measures necessary to provide effective 
protection to persons from exposure to asbestos fibers (and prevention of contamination to 
property, materials, supplies, equipment and the internal and external environment) are 
effectively instituted. 
 
(e)  As a minimum, the Contractor shall comply with the provisions of 29 CFR 1910.1001 and 
1926.55; 49 CFR 72.101, 172.200-204, 172.316, 173.1090; 40 CFR 61.140-156; and any state 
implementing hazardous waste under the Resources Conservation and Recovery Act (RCRA) 
requirements and any other applicable federal, state or local requirements. 
 
(f)  In addition to the information required in Contract Clause, ACCIDENT PREVENTION, of this 
contract, the Contractor's Accident Prevention Plan must also fully address the following topics, 
and at the Contractor's option may include additional information as applicable. 
 
(1)   Medical Surveillance:  (29 CFR 1910.1001(J)). 
 
(2)   Employee training:  Prior to beginning work in asbestos containing material area(s) (29 CFR 
1910.1001 and 29 CFR 1910.134). 
 
(3)   Respiratory protection:  (29 CFR 1910.1001 and 29 CFR 1910.134) 
 
(4)   Personal protective clothing and equipment:  (29 CFR 1910.1001(d)).  The use of 
compressed air to remove asbestos from workers' clothing is prohibited.  The Contractor shall 
specify the type of change room, wash facilities and laundering facilities as applicable. 
 
(5)   Airborne asbestos monitoring:  29 CFR 1910.1001(f)).  Specify the monitoring and analytical 
procedures to be used before, during, and after completion of contract work in areas where 
asbestos containing materials are located.  All asbestos monitoring shall be conducted under the 
guidance of an industrial hygienist certified by the American Board of Industrial Hygiene.  
Samples shall be analyzed by an American Industrial Hygiene Association (AIHA) accredited 
laboratory proficient in the analysis of asbestos and asbestos containing materials.  Turn around 
time from end of sampling period to review of results of analyses by Contractor shall be no longer 
than 72 hours. 
 
(6)   Housekeeping:   (29 CFR 1910.1001(h)).  Dry sweeping of contract work areas contaminated 
with asbestos containing material is prohibited.  The Contractor shall specify methods and 
materials used to package asbestos containing waste and plan to control any incidental airborne 
release or spill of asbestos containing material.  
 
(7)   Methods of compliance:   (29 CFR 1910.1001(c)).  Contractor shall include procedures 
relating to engineering controls, local exhaust ventilation, particular tools to be used and work 
practices (1910.1001(c)).  Specify methods, materials and equipment to be used to prevent 
asbestos contamination to property, materials, supplies, equipment and the internal and external 
environment during maintenance, renovation or other contract activities.  Local Exhaust 
ventilation equipment including power operated tools equipped with local exhaust ventilation shall 
conform with the Standard Fundamentals Governing the Design and Operation of Local Exhaust 
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Systems ANSI Z9.2 latest revised edition.  Describe the type of high-efficiency filtered (HEPA) 
vacuum cleaners that shall be used to vacuum asbestos containing materials.  Describe methods 
and materials to be used to assure all asbestos containing material will be thoroughly wetted by 
use of a wetting agent and water before removal and that airborne asbestos dust will be kept to a 
minimum.  
 
(8)   Methods and materials to be used to decontaminate any property, materials, supplies, 
equipment and the environment if asbestos contamination results.  (29 CFR 1910.1001(c)). 
 
(9)   Recordkeeping procedures.  (29 CFR 1910.1001(i) and 1910.20). 
 
(10)   Specific description of packaging, marking and shipping conveyances to be used to 
transport asbestos containing waste from the generation point to a storage or disposal facility in 
compliance with Department of Transportation requirements.  (49 CFR 172.101, 172.200-204, 
176,316, 173.1090). 
 
(11)   Emergency procedures that would be taken if an accident of spill of asbestos containing 
material occurs during the transport of asbestos containing waste.  (40 CFR 61.20-25). 
 
(12)   Methods and equipment used to off load and bury asbestos containing waste control 
airborne emissions at the burial site.   (40 CFR 61.20-25). 
 
(g)  The Contractor shall complete and return to the Contracting Officer within 15 working days 
after the completion of all airborne asbestos monitoring conducted under this contract, a 
'Summarization of Airborne Asbestos Sampling Results' form (ENG Form 4921-R, Jan 86) 
provided by the Government.  NOTE:  This completed summarization form is to be used by the 
US Army Corps of Engineers for statistical information purposes and does not relieve the 
Contractor from his recordkeeping requirements as described in 29 CFR 1910.1001(i) and 
1910.20. 
 
(h)  An industrial hygiene asbestos survey was conducted in the contract work area(s) to identify 
the presence of asbestos containing materials as described in paragraph (b) above.  The data 
collected is contained in the ASBESTOS SURVEY REPORT found at the end of this section. 
 
(i)  The industrial hygiene asbestos survey described in paragraph (h) may not have identified all 
asbestos containing materials in the contract work area(s).  When contract work area(s) appear to 
have asbestos containing material not identified in the ASBESTOS SURVEY REPORT, the 
Contractor shall conduct an asbestos survey to identify such material(s) in a manner similar to 
that described in the ASBESTOS SURVEY REPORT. 
 
     [End of Statement] 
 
 
S-17.1 OPTION FOR INCREASED SCOPE -- SEPARATELY PRICED LINE ITEM (APR 
1996) 
 
The Government may require the construction of the numbered line item(s), identified in the 
bidding schedule as (an) option item(s), in the quantity and at the price stated.  The Contracting 
Officer may exercise the option(s) at time of award or by written notice to the Contractor within 
120 days from time of award.  Performance period(s) for the option(s) will be identified in the FAR 
clause entitled COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK, in Section 
00700. 
 
     [End of Statement] 
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S-1a REPORTING OF CONTRACTOR MANPOWER DATA ELEMENTS  (FEB 2001)  
 
(a)  Scope.  The following sets forth contractual requirements for reporting of contractor labor 
work year equivalents (also called Contractor Man-year Equivalents (CMEs)) in support of the 
Army, pursuant to 10 U.S.C. 129a, 10 U.S.C. 2461(g), Section 343 of P.L. 106-65, and 32 CFR 
668.  Reporting shall be accomplished electronically by direct contractor submission to the secure 
Army Web Site:  https://contractormanpower.us.army.mil.  (Note:  In order to access this secure 
site, the Windows browser software must be upgraded to support 128-bit encryption) 
 
Information on the background, purposes, and significance of this reporting requirement, and the 
32 CFR 668 Final Rule as published in the Federal Register, can be found at this Web Site.  In 
addition, a Help Desk function, detailed instructions on what and how to report, FAQs, and a site 
demonstration are available.  The Army's objective is to collect as much significant CME data as 
possible to allow accurate reporting to Congress and for effective Army planning.  The reporting 
data elements should not be viewed as an "all or nothing" requirement.  Even partial reporting, 
e.g., direct labor hours, appropriation data, place of performance, Army customer, etc., will be 
helpful. 
 
(b)  Applicability.  This reporting requirement applies to services covered by Federal Supply Class 
or Service codes for 'Research and Development," and "Other Services and Construction."  
Report submissions shall not contain classified information.  (Also see "Exemptions" at (d) 
below.)  
 
For indefinite-delivery indefinite-quantity contracts, this reporting requirement will only apply to 
task orders exceeding $25,000.    
 
(c)  Requirements.  The contractor is required to report the following contractor manpower 
information, associated with performance of this contract action in support of Army requirements, 
for all covered contracts, to the Office, Assistant Secretary of the Army (Manpower and Reserve 
Affairs) (ASA(M&RA)), using the secure Army data collection web-site at 
https://contractormanpower.us.army.mil.  (Other information requirements associated with the 
manpower data collection (contract and task or delivery order numbers; appropriation data and 
amounts; total estimated value of contract; federal supply class or service code; major Army 
organizational element receiving or reviewing work; beginning and ending date for reporting 
period; place of performance; name, address, and point of contract for contractor; etc.) are 
specified and explained at the web site.) 
 
(1)  Labor Hours.  Composite direct labor hours and the value of those hours.  Composite indirect 
labor hours associated with the reported direct hours, and the value of those indirect labor hours 
plus compensation related costs for direct labor hours ordinarily included in the indirect pools. 
 
(2)  Rates.  Alternatively, contractors may report two distinct, relevant (annualized) composite or 
average indirect labor rates in lieu of raw indirect labor hours and the value of those indirect 
hours.  Such rates shall be annualized average estimates for the reporting contractor and need 
not be developed for each reporting period.  Either method chosen should be consistently 
reported. 
 
(d)  Exemption(s).  If the contractor is unable to comply with these reporting requirements without 
creating a whole new cost allocation system or system of records (such as a payroll accounting 
system), or due to similar insurmountable practical or economic reasons, the contractor may 
claim an exemption to at least a portion of the reporting requirement by certifying in writing to the 
contracting officer the clear underlying reason(s) for exemption from the specified report data 
element(s), and further certifying that they do not otherwise have to provide the exempted 
information, in any form, to the United States Government.  The "self-exemption" will apply to all 
contract actions involving the contractor and will be reviewed and approved by the Deputy 
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Assistant Secretary of the Army (Procurement), in coordination with the Deputy Assistant 
Secretary of the Army (Force Management and Resources), whose decision is final in this matter. 
 
(e)  Uses and Safeguarding of Information.  The information submitted will be treated as 
contractor proprietary information when associated with a contractor name or contract number.   
 
(f)  Subcontract Data.  The contractor shall ensure that all reportable subcontract data is timely 
reported to the data collection web site (citing this contract/order number).  At the discretion of the 
prime contractor, this reporting may be done directly by subcontractors to the data collection site; 
or by the prime contractor after consolidating and rationalizing all significant data from their 
subcontractors. 
 
(g)  Report schedule.  The contractor is required to report the required information to the 
ASA(M&RA) data collection web site generally contemporaneous with submission of a request for 
payment (for example, voucher, invoice, or request for progress payment), but not less frequently 
than quarterly, retroactive to October 1, 1999, or the start of the contract/order, whichever is later.  
Deviation from this schedule requires approval of the contracting officer.   
 
The contractor shall include a statement in their payment request that Contractor Manpower 
Reporting has been completed by their firm and applicable subcontractors.  Government officials 
will verify prime contractor and subcontractor compliance with the reporting requirement.  
Compliance with this requirement is an integral part of the performance of this contract and will be 
reflected in the performance evaluation of this contract.   
 
(h)  Reporting Flexibility.  Contractors are encouraged to communicate with the Help Desk 
identified at the data collection web site to resolve reporting difficulties.  The web site reporting 
pages include a "Remarks" field to accommodate non-standard data entries if needed to facilitate 
simplified reporting and to minimize reporting burdens arising out of unique circumstances.  
Changes to facilitate reporting may be authorized by the contracting officer or the Help Desk 
(under HQDA policy direction and oversight).  Help Desk may be contacted as follows: 
 
Technical Help Desk:  (703) 790-5289 or e-mail to:  contractormanpowertech@hqda.army.mil 
Functional Help Desk:  e-mail to:  contractormanpowertech@hqda.army.mil 
 
     [End of Statement] 
 
 
52.231-5000  EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE. 
EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995) — EFARS 
 
(a) This clause does not apply to terminations.  See 52.249-5000, Basis for settlement of 
proposals and FAR Part 49. 
 
(b) Allowable cost for construction and marine plant and equipment in sound workable condition 
owned or controlled and furnished by a contractor or subcontractor at any tier shall be based on 
actual cost data for each piece of equipment or groups of similar serial and series for which the 
Government can determine both ownership and operating costs from the contractor's accounting 
records. When both ownership and operating costs cannot be determined for any piece of 
equipment or groups of similar serial or series equipment from the contractor's accounting 
records, costs for that equipment shall be based upon the applicable provisions of EP 1110-1-8, 
Construction Equipment Ownership and Operating Expense Schedule, Region [insert Roman 
numeral for the appropriate region of the schedule]. Working conditions shall be considered to be 
average for determining equipment rates using the schedule unless specified otherwise by the 
contracting officer. For equipment not included in the schedule, rates for comparable pieces of 
equipment may be used or a rate may be developed using the formula provided in the schedule. 
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For forward pricing, the schedule in effect at the time of negotiations shall apply. For retroactive 
pricing, the schedule in effect at the time the work was performed shall apply. 
 
(c) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR 
31.205-36. Rates for equipment rented from an organization under common control, lease-
purchase arrangements, and sale-leaseback arrangements, will be determined using the 
schedule, except that actual rates will be used for equipment leased from an organization under 
common control that has an established practice of leasing the same or similar equipment to 
unaffiliated lessees. 
 
(d) When actual equipment costs are proposed and the total amount of the pricing action exceeds 
the small purchase threshold, the contracting officer shall request the contractor to submit either 
certified cost or pricing data, or partial/limited data, as appropriate.  The data shall be submitted 
on Standard Form 1411, Contract Pricing Proposal Cover Sheet. 
 

(End of clause) 
 
 
 
52.249-5000  BASIS FOR SETTLEMENT OF PROPOSALS. 
 
"Actual costs will be used to determine equipment costs for a settlement proposal submitted on 
the total cost basis under FAR 49.206-2(b). In evaluating a terminations settlement proposal 
using the total cost basis, the following principles will be applied to determine allowable 
equipment costs: 
 
(1) Actual costs for each piece of equipment, or groups of similar serial or series equipment, need 
not be available in the contractor's accounting records to determine total actual equipment costs. 
 
(2) If equipment costs have been allocated to a contract using predetermined rates , those 
charges will be adjusted to actual costs. 
 
(3) Recorded job costs adjusted for unallowable expenses will be used to determine equipment 
operating expenses. 
 
(4) Ownership costs (depreciation) will be determined using the contractor's depreciation 
schedule (subject to the provisions of FAR 31.205-11). 
 
(5) License, taxes, storage and insurance costs are normally recovered as an indirect expense 
and unless the contractor charges these costs directly to contracts, they will be recovered through 
the indirect expense rate." 

(End of Statement) 
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SECTION 00900 
Miscellaneous Attachments 

 
ATTACHMENT 1 (Contractor’s Questions and Government’s Answers/Responses) 

 
 

Q1.  Since pricing information is being provided under the second stage of the proposal 
process and the plans issued with the RFP are not 100% complete, final pricing from 
subcontractors will not be obtained prior to the first stage submittal date.  Will the offeror be 
allowed to propose several subcontractors per trade within the first stage submittal? 
 
 A1.  Reference is made to Main Table of Contents, page i.  It was amended by Am-0003 
to remove evaluation of subcontractors.  Please note that submission of modified technical 
proposals is no longer applicable. 
 
 Q2.  A roof hatch or roof scuttle has been specified in your above-mentioned project.  
However, guardrail protection for the hatch has not been specified to protect the open hole and to 
comply with OSHA standards. 
 
 A2.  Drawings to be issued after the first stage submittal of technical proposals will 
reflect guardrail for the roof hatch. 
 
 Q3.  Is the Bid Bond to be submitted in Stage #1 or Stage #2? 
 
 A3.  Bid Bond is to be submitted at Stage #2.  Please refer to Am-0002’s SF 1442.  
 
 Q4.  Cannot find the Attachment A to Section 00600 (SF LLL - Disclosure of Lobbying 
Activities. 
 
 A4.  Attachment A to Section 00600 has been included via Am-0002. 
 
 Q5.  Please confirm that resumes of subcontractors are not required for the Technical 
Proposal. 
 
 A5.  Section 00210 no longer contains the subcontractor evaluation requirement.   
 
 Q6.  Please confirm that the Subcontracting Plan is to be turned in with the Price 
Proposal in Step 2, and not with the Technical Proposal in Step 1. 
 
 A6.  Section 00210 now reflects the submission requirement of a Subcontracting Plan by 
large business concerns being provided together with the Price Proposal in Step 2. 
 

Q7.  For Past Performance and Past Experience - If the Government will consider 
projects still underway, why are you only considering projects awarded prior to 2001 and not 
prior to 2002? 
 
 A7.  Section 00210 is hereby amended to change the criteria for recency from completed 
after 1995, or still underway and “awarded prior to 2001” to “awarded prior to June 2001”. 
 
 Q8.  Is there a specification for shotcrete?  Per Am-0002, Section 03371 is listed under 
Project Table of Contents, but no specification for shotcrete was included.  Please clarify. 
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 A8.  Specifications to be issued after first stage submittal of technical proposals will 
include a section on shotcrete. 
 
 Q9.  Building 102 calls out wood windows with laminated glass.  Detail 3 on AR 76 
would not meet any Bomb Blast tests, and there is no spec for wood windows.  Please clarify. 
 
 A9.  Specifications to be issued after first stage submittal of technical proposals will 
include a section on wood windows. 
 
 Q10.  Section 08580 is written around a very technical spec or specific products.  Could 
you name a manufacturer that can meet this spec? 
 
 A10.  See attached list of manufacturers included as Attachment 2 to Section 00900 
entitled, “Blast Mitigation Window Manufacturers.” 
 

Q11.  The specs call out insulated glass, and the window schedule calls out single 
laminated glass.  Which is correct?  The spec calls out a u value that would require insulated 
glass.  We cannot meet both.  Please clarify. 

 
 A11.  There is no insulated glass in this project. 
 
 Q12.  Section 08810 calls out laminated glass to have 1.52MM PVB interlayer.  It gives 
no glass make up or quality and thickness.  Bldg 102 calls for 6.35MM laminate.  This is standard 
for .030 PVB interlayer glass.  BK1 calls for tinted laminate and gives no thickness for glass.  
Company Ops buildings call for 3/8 nominal tinted laminate with .060 PVB.  Soldier Community 
calls for tinted tempered.  This leaves a lot of open questions on the glass.  Examples:  can tint be 
in the laminate; can 3/8 glass be 1/16 PVB 1/8” glass and 3/16” glass?  Please clarify. 
 
 A12.  Drawings and specifications to be issued after first stage submittal of technical 
proposals will clarify these discrepancies. 
 

Q13.  This question is for buildings 841, 842 and 843. Looking at the prints (MG-6, MG-7 
and MG-8) there are FCU’s for each room. My question is do these units get connected to the 
ECMS system or are they just stand alone units.  If they are just stand alone units, are we the 
controls contractor responsible for installation of the thermostats? 

 
A13.  Drawings to be issued after first stage submittal of technical proposals will show 

these FCUs connected to the ECMS.   
 
 Q14.  We have not been able to find any information on the existence of hazardous 
substances.  Has there been a site survey for asbestos, lead in paint, polychlorinated biphenlys 
(PCBs), chlordane, and other hazardous substances?  Will the results be made available to the 
bidders prior to submission of the price proposals? 
 
 A14.  Drawings and specifications to be issued after first stage submittal of technical 
proposals will identify the hazardous materials. 
 
 Q15.  Reference is made to specification Section 06650, Solid Polymer (Solid Surfacing) 
Fabrication and drawing sheet AG-32, miscellaneous details.  The drawings indicate plastic 
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laminate counter tops, backsplashes and millwork but the specifications call out solid surface 
material.  Please advise if the above items are to be plastic laminate or solid surface. 
 
 A15.  Use plastic laminate for BK-1 and SCB.  See specification section 12320, 
paragraph 2.2. 
 
 Q16.  Please provide Wall Lockers and Gear Lockers specifications for Bldgs COF-1 and 
COF-2.  Also, Hardware Schedule for Bldgs 102 and 118. 
 
 A16.  Drawings and specifications to be issued after first stage submittal of technical 
proposals will provide clarification for the wall lockers, gear lockers and hardware schedule for 
Bldgs 102. 
 
 Q17.  The channel that goes around the perimeter of the building (per Detail 1/SG-12) is 
listed as C250 x 90.  This converts to C10 x 60#.  However, the mills do not make a C10 x 60# 
channel.  The heaviest C10 available is 30#/LF, not 60#.  Could you please clarify what is to be 
used in lieu of the C250 x 90 that is shown in the contract drawings? 
 
 A17.  Drawings to be issued after first stage submittal of technical proposals will be 
revised to indicate a C250 x 23 channel. 
 
 Q18.  The information given in the drawings/specs for FRP grating is 1” x 1/8” with      
1-3/16” spacing and cross rods @ 4” o.c.  That description is for mild steel grating and not FRP 
grating.  A standard call out for FRP grating would be either (a) 1-1/2” deep square mesh pattern, 
or (b) 1” pultruded grating.  The mesh pattern type is created by molten fiberglass poured into a 
mold, cooled and then the mold is removed to create the mesh pattern.  The pultruded grating is 
created by pulling strands of glass fiber through a resin until it comes out looking like a “T” or 
“I”.  It is run in 20’ lengths, cut off, and then holes are poked through the bearing bars and cross 
rods are slid through them and glued in place.  It comes out looking somewhat similar to regular 
grating (mild steel).  We need to know if 1-1/2” deep square mesh pattern FRP is to be used or 1” 
pultruded FRP? 
 
 A18.  Drawings to be issued after first stage submittal of technical proposals will be 
revised to address this issue. 
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ATTACHMENT 2 (Blast Mitigation Window Manufacturers) 
 

 
ACE Security Laminates  
Arpal Defender, Inc.  
Ballistica  
CHB Industries  
Century Manufacturing, Inc.  
Clear Choice  
Consecur Systems  
Dow Corning  
Dupont  
GE Polymershapes Insulgard  
General Electric  
Glasslock  
Globe-Amerada Glass Co.  
Happy VC  
Haverkamp Security Technologies, Inc.  
Inovata Security Solutions, Inc.  
Kawneer, Inc.  
Klil Industries Ltd  
Laminated Glass Corporation  
MTD Industries, Ltd.  
Norshield Security Products  
Overly Manufacturing Company  
Pinnacle Armor  
Romag Security Laminators, Ltd.  
Ross Technology Corporation  
SISCO  
Saint-Gobain Sully  
Security First Distributors, Inc.  
Sierracin/Sylmar  
Solutia, Inc.  
Steelite Systems  
Suncoast Glass Protection, Inc.  
TEMPGLASS  
United States Bullet Proofing Co.  
VIRACON  
Visionwall Technologies, Inc.  
Windell Limited  
  
   
  
ACE Security Laminates  
  
Location: Ottawa , Ontario  
Markets: Certified ACE Dealer Network throughout the United States and Canada. ACE can be found in 40 
different countries. Please contact ACE for specifics.  
Notes: ACE (Advanced Coating Engineering) is a dry laminated converted product line allowing thicker 
material. Typical window films materials are 4, 7, to 14 microns in thickness, whereas dry laminated 
materials can be converted up to 26 microns in thickness. Thin materials become inelastic and fade and 
yellow over time. Manufactures own product and additionally buys polyester film and adhesives from 
vendors and converts in-house.  
Product: Safety window films and security laminates, retrofit anchoring system in order to retain windows 
in the frame when blast wave exceeds threat risk. OEM safety film and/or security laminates on windows 
on location in North America (max 60" wide) or at ACE's plant.  
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Product name: SF (Safety Films) series 100, 200, SL (Security Laminates) series 300, 400  
Web site: http://www.SMASHandGRAB.com   
Test data available: Yes (contact manufacturer)  
POC: Peter Fabian (613) 237-0000 and fax (613) 237-1774  
E-Mail: null  
POC: John Whittor +44-(0)1642-404040 and fax +44-(0)1724-404224  
E-Mail: bisteel@corusgroup.com   
  
  
Arpal Defender, Inc.  
  
Location: Bethesda , MD  
Markets: Directly through distributors  
Notes: null  
Product: Energy absorbing windows and cable catch systems  
Product name: DEFENDER  
Web site: http://www.arpal.com   
Test data available: Yes (tests were conducted by Arpal in shock tube following U.S. Government test 
procedures; contact manufacturer). Also full-scale blast test for U.S. Government agencies.  
POC: Marc Gregorio (301) 571-9333 and fax null  
E-Mail: null   
 
  
Ballistica  
  
Location: Minneapolis , MN  
Markets: Through distributors  
Notes: null  
Product: Laminated glass  
Product name: Return-fire  
Web site: http://www.ballisticainc.com   
Test data available: Yes, but none against blast effects.  
POC: Andy Shapero (612) 362-9188 and fax (612) 362-8991  
E-Mail: null   
  
  
CHB Industries  
  
Location: Smithtown , NY  
Markets: Direct  
Notes: Uses CHB FrameGard and Lifeline Cord System, the Gull Tape Systems and Madico Film.  
Product: Retrofit window systems  
Product name: Hardglass and FrameGard  
Web site: http://www.chbwindowfilm.com   
Test data available: Yes (contact manufacturer)  
POC: Dan Venet (631) 360-0431 and fax (631) 360-3068  
E-Mail: null  
POC: Carol Borow (631) 360-0431 and fax (631) 360-3068  
E-Mail: null   
  
  
Century Manufacturing, Inc.  
  
Location: North Las Vegas , NV  
Markets: Direct to bidders  
Notes: New products developed to your specifications.  
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Product: Blast-resistant window and door package.  
Product name: C.M.I. Blast Series  
Web site: null   
Test data available: Yes (contact manufacturer)  
POC: Jay W. Leavitt (702) 385-9309 and fax (702) 385-7871  
E-Mail: null   
 
  
Clear Choice  
  
Location: Cocoa , FL  
Markets: Direct or through distributors  
Notes: Buys window film from Clear Defense which is also an authorized dealer.  
Product: Retrofit window frame attachment system with film added to window  
Product name: Shockline  
Web site: http://www.shockline.com   
Test data available: U.S. Government testing conducted in FY00.  
POC: Mike Alflen (407) 452-2503 and fax (407) 452-8699  
E-Mail: null   
 
  
Consecur Systems  
  
Location: Boca Raton , FL  
Markets: Direct or through distributors  
Notes: null  
Product: Retrofit window system  
Product name: Consecur Systems Laminate  
Web site: http://www.consecursystems.com   
Test data available: Yes, for bullet resistance and impact (contact manufacturer); U.S. Government testing 
conducted in FY00.  
POC: Neil Segal (561) 488-9966 and fax (561) 883-2067  
E-Mail: null   
 
  
Dow Corning  
  
Location: Midland , MI  
Markets: Through distribution chain  
Notes: Will provide free products for testing.  
Product: Sealants  
Product name: Silicon Structural Adhesive, Silicone Structural Glazing, and Curtainwall Adhesive/Sealant, 
and Silicon Building Sealant  
Web site: http://www-dowcorning.com   
Test data available: Yes (contact manufacturer)  
POC: William R. O'Brien (517) 496-7158 and fax (517) 496-4586  
E-Mail: null   
 
  
Dupont  
  
Location: Wilmington , DE  
Markets: To laminators  
Notes: null  
Product: Inner layer for laminated glass  
Product name: Spallshield, Sentryglass Plus  
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Web site: http://www.dupont.com/safetyglass   
Test data available: Yes (contact manufacturer). U.S. Government testing results available by password.  
test_32  
test_33  
test_57  
POC: Dr. John Turnbull (302) 892-5554 and fax (302) 992-3888  
E-Mail: null   
 
  
GE Polymershapes Insulgard  
  
Location: Hyattsville , MD  
Markets: Direct  
Notes: GE Polymershapes Insulgard has been a leading producer of architectural security products for 
almost 30 years. The firm carries a full line of bullet and blast resistant fabricated products, such as doors, 
fixed and operable windows and transactions windows, as well as a wide assortment of transparent and 
opaque armor materials.  
Product: Bullet and blast resistant doors and windows  
Product name: GE Polymershapes Insulgard  
Web site: null   
Test data available: Yes (contact manufacturer)  
POC: Tom Haines (800) 638-6718 and fax (301) 927-4531  
E-Mail: Tom.Haines@gepex.ge.com   
 
  
General Electric  
  
Location: Waterford , NY  
Markets: Direct and through distributors  
Notes: null  
Product: Sealants  
Product name: Ultra Glaze Silicone Structural Glazing Sealant  
Web site: http://www.gesilicones.com   
Test data available: Yes (contact manufacturer)  
POC: Jennifer Russell (518) 233-2247 and fax (518) 233-2642  
E-Mail: null   
 
  
Glasslock  
  
Location: San Jose , CA  
Markets: Distribution network  
Notes: Buys window film from all major manufacturers.  
Product: Polyester composite material glazing and attachment frames  
Product name: GLASSLOCK  
Web site: http://www.glasslock.com   
Test data available: Yes (contact manufacturer). U.S. Government testing results available by password.  
test_49  
test_50  
test_51  
POC: Scott Haddock (408) 999-0990 and fax (408) 999-0993  
E-Mail: null   
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Globe-Amerada Glass Co.  
  
Location: Elk Grove , IL  
Markets: To A&E firms, installers, and security frame manufacturers  
Notes: null  
Product: Laminated glass  
Product name: null  
Web site: http://www.globeamerada.com   
Test data available: Yes (contact manufacturer).  
POC: Cheri Kellman (800) 323-8776 ext. 2247 and fax (847) 364-2909  
E-Mail: null   
 
  
Happy VC  
  
Location: Lod , Israel  
Markets: null  
Notes: null  
Product: Blast protection windows  
Product name: null  
Web site: null   
Test data available: Yes (contact manufacturer). U.S. Government testing conducted in FY00.  
POC: Yori Sofrin 972-8-920-9135 and fax 972-8-920-9979  
E-Mail: null   
 
  
Haverkamp Security Technologies, Inc.  
  
Location: Muster , Germany  
Markets: Distributors  
Notes: PROFILON A1 is cold-laminated film,PROSECURAL is a plate similar to the GE LEXAN. 
STABAGARD is a metal mesh curtain.  
Product: Window film, secondary retrofit glazing window system, light metal antishatter/explosion-
resistant curtain  
Product name: PROFILCON A1, PROSECURAL, STABAGARD  
Web site: http://www.profilon.com   
Test data available: Yes (contact manufacturer). U.S. Government testing results available by password.  
POC: Mason Ellsey (610) 399-9477 and fax (610) 399-6828  
E-Mail: mellsey@juno.com   
 
  
Inovata Security Solutions, Inc.  
  
Location: Schaumburg , IL  
Markets: Through domestic and overseas dealership network  
Notes: One-source window security company and global licensee of Glass Sentinal products. Inovata can 
meet custom needs for ballistic and blast protection, partnering with Masonry Arts and Simula 
Technologies, Inc.  
Product: Blast-mitigation window system offering custom framing for blast protection.  
Product name: null  
Web site: http://www.inovatasecuritysolutions.com   
Test data available: Yes (contact manufacturer)  
POC: Thomas R. Hampson (847) 885-1950 and fax (847) 885-1983  
E-Mail: null   
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Kawneer, Inc.  
  
Location: Norcross , GA  
Markets: Direct and through contractors and installers  
Notes: null  
Product: Door and window systems  
Product name: null  
Web site: http://www.kawneer.com   
Test data available: Yes (contact manufacturer). U.S. Government testing results available by password.  
test_53  
test_54  
test_55  
POC: Eddie Bugg (770) 248-2778 and fax (770) 734-1560  
E-Mail: null   
 
  
Klil Industries Ltd  
  
Location: Kiriat Motzicin , Israel  
Markets: Direct  
Notes: Will provide a finished window ready for installation.  
Product: Blast-resistant window system; aluminum profiles and accessories  
Product name: Antiscud window  
Web site: http://www.Klil.co.il   
Test data available: Yes (contact manufacturer)  
POC: Arnie Richtmor 972-4-8789191 and fax 972-4-8757799  
E-Mail: null   
 
  
Laminated Glass Corporation  
 
Location: Telford , PA  
Markets: Distributors and contractors  
Notes: Superguard is a glass-clad polycarbonate. On Guard is all polycarbonate.  
Product: Laminated glass  
Product name: Superguard and On Guard  
Web site: http://www.laminatedglass.com   
Test data available: null  
POC: Bernie Thomas (215) 721-0400 and fax (215) 721-0402  
E-Mail: null   
 
  
MTD Industries, Ltd.  
  
Location: Beer-Sheva , Israel  
Markets: Marketed by Megaseal  
Notes: null  
Product: Blast-Resistant Windows  
Product name: null  
Web site: null   
Test data available: Yes, tests conducted by Israeli Army (contact manufacturer)  
POC: Michael Ziv (301) 529-7375 and fax (305) 652-1917  
E-Mail: null   
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Norshield Security Products  
  
Location: Montgomery , AL  
Markets: Direct  
Notes: Product literature claims that Norshield is world's largest manufacturer of certified bullet-, blast- and 
attack-resistant products.  
Product: Blast-resistant door and window systems  
Product name: Norshield  
Web site: http://www.norshieldsecurity.com   
Test data available: Yes (contact manufacturer). U.S. Government testing results available by password.  
test_58  
test_59  
test_60  
POC: Barry White (334) 281-8440 and fax (334) 288-5485  
E-Mail: null   
 
  
Overly Manufacturing Company  
  
Location: Greensburg , PA  
Markets: Direct and by distributors  
Notes: null  
Product: Blast-resistant door and window systems  
Product name: null  
Web site: http://www.overly.com   
Test data available: Yes (contact manufacturer)  
POC: Tim Blackburn (724) 834-7300 and fax (724) 830-2872  
E-Mail: null   
 
  
Pinnacle Armor  
 
Location: Fresno , CA  
Markets: Through distributors  
Notes: Products and services for ballistic, explosive blast, and forced entry threats.  
Product: Window framing systems and doors  
Product name: Secura Glaze  
Web site: http://www.pinnaclearmor.com   
Test data available: Laboratory lateral loading; no tests for blast effects (contact manufacturer). U.S. 
Government testing conducted in FY00.  
POC: Murry Neal (559) 292-3185 and fax (559) 292-3187  
E-Mail: null   
 
  
Romag Security Laminators, Ltd.  
  
Location: Leadgate , UK  
Markets: Direct  
Notes: null  
Product: Laminated glass  
Product name: SPALLBAN  
Web site: http://www.romag.co.uk   
Test data available: Yes (contact manufacturer)  
POC: Kevin Webster (44) 0 1207 500 000 and fax (44) 0 1207 591 979  
E-Mail: null   
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 Ross Technology Corporation  
  
Location: Leola , PA  
Markets: Direct  
Notes: Ross is a custom steel fabricator specializing in the manufacture of blast, forced entry, and ballistic 
resistant doors, curtain walls, fixed and operable windows, louvers, and roof hatches. Ross has been in 
business for 43 years and is ISO 9001 Certified. Ross has provided HIGH BAND blast mitigation products 
to the Department of State and other US Government entities and contractors for over 13 years. Ross 
contracts with outside blast consultants to provide custom blast certified products meeting specific 
customer requirements rnaging from non-rated to 143 pse (986 kPa) pressure which nearly decays to zero 
pressure in <7 milliseconds. Ross also produces structural steel projects in thir high volume, automated 
manufacturing facility that uses laser and robotic welding, automatic jigging, and automated handling 
equipment. This unique facility could be used to produce large numbers of 'standardized' retrofit blast 
mitigation products for very large time sensitive projects. Ross's DMSA CAGE Code # is: 9H837.  
Product: Blast-resistant doors and windows  
Product name: null  
Web site: http://www.rosstechnology.com   
Test data available: Yes (contact manufacturer). U.S. Government testing scheduled for FY00.  
POC: Michael Davis (717) 656-5670 and fax (717) 656-3281  
E-Mail: null   
 
  
SISCO  
  
Location: Palm Beach , FL  
Markets: Direct  
Notes: null  
Product: Blast-resistant window system  
Product name: SAF-GLAS  
Web site: http://a-pass.com   
Test data available: Yes ballistic data available (contact manufacturer).  
POC: John Yochum (561) 691-0050 and fax (561) 691-0180  
E-Mail: null   
 
  
Saint-Gobain Sully  
 
Location: Trumbaursville , PA  
Markets: Direct  
Notes: Current product line is for ballistic protection, but company is moving into blast mitigation.  
Product: Laminated glass  
Product name: Noviflex  
Web site: http://www.sullyna.com   
Test data available: Test data available from the manufacturer only for ballistic tests. U.S. Government 
blast testing results available by password.  
test_39  
test_40  
test_41  
POC: J. Timothy Cronrath (215) 536-0333 and fax (215) 536-6872  
E-Mail: null   
  
 
Security First Distributors, Inc.  
  
Location: Chicago , IL  
Markets: Direct  
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Notes: Security First is the exclusive distributor for Paltech Products, Ft. Myers, FL. Paltech is primarily 
intended for new construction, but can be used for retrofit.  
Product: Laminated polycarbonate glass replacement and window film  
Product name: Paltech for glass and Nu Tech for window film  
Web site: http://www.securitywindow.com   
Test data available: Yes (contact manufacturer). U.S. Government testing results available by password.  
test_15  
POC: Brian G. Hubka (312) 616-6628 and fax (312) 616-6627  
E-Mail: null  
POC: Greg Cournoyvr (312) 616-6628 and fax (312) 616-6627  
E-Mail: null   
 
  
Sierracin/Sylmar  
  
Location: Sylmar , CA  
Markets: Direct; typically to frame manufacturers and installers  
Notes: Primary focus is on physical and ballistic attack. Also have a number of blast-resistant designs 
which are effective at much higher loads than 10 psi. Many products are proprietary in nature.  
Product: Glass-clad polycarbonate glazing  
Product name: OmniArmor  
Web site: http://www.sierracin.com   
Test data available: Yes (contact manufacturer)  
POC: Terry Jacobson (818) 362-6711 ext. 405 and fax (818) 367-6192  
E-Mail: null   
 
  
Solutia, Inc.  
  
Location: St. Louis , MO  
Markets: Marketed by at least 34 fabricators who laminate glass using the Solutia interlayer and then sell 
the product  
Notes: Product marketed as a Monsanto product prior to September 1, 1997  
Product: Plastic interlayer for laminated glass  
Product name: Saflex  
Web site: http://www.solutia.com   
Test data available: Yes (contact manufactuer).  
POC: Marti McAlister (314) 674-3550 and fax (314) 674-3439  
E-Mail: null  
POC: Julie Schimmelpenningh (508) 867-3029 and fax (508) 867-2994  
E-Mail: null   
 
  
Steelite Systems  
  
Location: Los Angeles , CA  
Markets: Through distributors  
Notes: Steelite Systems is a subsidiary of Los Angeles Fireproof Door Company.  
Product: Blast-resistant window, door and wall systems  
Product name: Steelite  
Web site: http://www.mayfieldcompany.steelite.htm   
Test data available: Yes U.S. Government testing conducted in FY00  
POC: Richard Buck (213) 662-5335 and fax (213) 662-9019  
E-Mail: null  
POC: technical consultant: Mike Weiss (770) 451-9943 and fax (770) 452-7285  
E-Mail: null   
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Suncoast Glass Protection, Inc.  
  
Location: Boynton Beach , FL  
Markets: Direct and through distributors  
Notes: null  
Product: Laminate attachment systems  
Product name: WindowLock  
Web site: http://www.windowlock.com   
Test data available: Tested from static wind resisance, impact resistance from wind borne debris, and cyclic 
wind pressure resistance, (contact manufacturer); U.S. Government blast testing results available by 
password.  
test_43  
test_44  
test_45  
POC: Steve Sabac (561) 737-6177 and fax (561) 734-7323  
E-Mail: null   
 
  
TEMPGLASS  
  
Location: Fremont , CA  
Markets: Direct and through installers  
Notes: null  
Product: Glass-clad polycarbonate laminates  
Product name: Armor Secure  
Web site: http://www.hgp.com   
Test data available: Yes, but only for forced entry and ballistic tests.  
POC: Brian Frea (510) 651-2292 and fax (510) 651-3076  
E-Mail: null   
 
  
United States Bullet Proofing Co.  
  
Location: Hyattsville/Odenton , MD  
Markets: Direct  
Notes: USBP manufactures a complete line of D.O.S. certified forced entry resistant doors and windows. 
Also manufacturers a complete line of bullet and blast-resistant products. Doors are constructed of either 
aluminum, steel, or wood. Windows are fixed, projected and/or casement, available in many configurations. 
Transaction trays, counters, wall armor, louvers, and bars are also available.  
Product: Bullet- and blast-resistant door systems  
Product name: USBP  
Web site: http://www.USBulletProofing.com   
Test data available: Yes (contact manufacturer)  
POC: Ken Sampson (800) 363-8328 and fax (301) 454-0199  
E-Mail: null   
 
 
  
 VIRACON  
 
Location: Owatonna , MN  
Markets: Through glazing contractors  
Notes: null  
Product: Glass-clad polycarbonate and laminated polycabonate  
Product name: GuardVue and ViraGuard  
Web site: http://www.viracon.com   
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Test data available: Yes (contact manufacturer). U.S. Government testing results available by password.  
test_34  
test_35  
test_56  
POC: Christine Shaffer (800) 533-2080 ext. 3490 and fax (507) 444-3555  
E-Mail: null  
POC: Chuck De Viries (800) 533-2080 ext. 3236 and fax (507) 444-3555  
E-Mail: null  
POC: Dan Wacek (800) 533-2080 ext. 3284 and fax (507) 444-3555  
E-Mail: null   
 
  
Visionwall Technologies, Inc.  
  
Location: Edmonton , Alberta  
Markets: Through representatives and dealers  
Notes: null  
Product: Blast-resistant window system  
Product name: Visionwall  
Web site: http://www.visionwall.com   
Test data available: . U.S. Government testing conducted in FY00  
POC: Alan Winfield (780) 451-4000 and fax (780) 451-4745  
E-Mail: null   
 
   
Windell Limited  
  
Location: Londonderry , Northern Ireland  
Markets: Direct  
Notes: null  
Product: Window and door systems  
Product name: null  
Web site: null   
Test data available: Yes (contact manufacturer). U.S. Government testing results available by password.  
test_36  
test_37  
test_38  
POC: Robert Bashford (44) 1648-31631 and fax (44) 1648-33967  
E-Mail: null   
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